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This ARCHITECTURE/ENGINEERING SERVICES TASK ORDER, INDEFINITE 
DELIVERY/INDEFINITE QUANTITY STANDARD AGREEMENT (The “Agreement”) is 
made as of this 1st day of March, 2022 between the CHICAGO HOUSING AUTHORITY 
(“CHA”), an Illinois municipal corporation with offices located at 60 E. Van Buren St., Chicago, 
Illinois, 60605, and MORENO ARCHITECTS LTD. D/B/A JGMA (the “A/E”), an Illinois 
corporation with offices located at 223 West Ohio Street, Chicago, Illinois 60654, for professional 
architectural/engineering services for various CHA dwelling and non-dwelling facilities, including 
common and community areas, in the City of Chicago, Illinois.   
 
RECITALS 
 
1. CHA requires architectural/engineering services of qualified architectural/engineering 

firms on an indefinite quantity/indefinite delivery (“IDIQ”) Task Order (as herein defined) 
basis for various dwelling and non-dwelling facilities which it owns or manages, including 
common and community areas. 

 
2. The CHA issued Request for Qualifications (“RFQ”) Event No. 3097 on or about 

September 15, 2021 soliciting qualified architectural/engineering firms to submit proposals 
to meet the CHA’s  requirements for various architectural/engineering services including, 
but not limited to, assessments and evaluations, work scope development, preparation of 
all drawings and specifications and related contract documents, assistance in obtaining and 
evaluating construction bids and permits, construction administration activities, and close 
out and warranty professional services as the Architect of Record (“AOR”) / Engineer of 
Record (“EOR”) for its construction activities at various Senior, Family, Scattered Sites, 
and non-dwelling properties at various locations (the “Properties”), pursuant to which the 
CHA would award multiple IDIQ Task Order based Standard Agreements for firms to 
perform A/E Services in one or more of four (4) Categories of Service (as herein defined). 
 

3. CHA has identified the following four (4) Categories of Services for A/E Services 
(“Categories”) and the A/E has been assigned to one or more Categories to which they 
applied and for which the CHA has determined they qualify: 
 
A. Architectural Design: Licensed architect, serving as prime consultant, with sub-

consultants as required.  
B. Civil Engineering and Landscape Design: Licensed civil engineer/licensed 

landscape architect, serving as prime consultant. 
C. Structural Engineering: Licensed structural engineer, serving as prime consultant. 
D. Mechanical, Electrical, Plumbing, Fire Protection, Information Technology 

Engineering: Licensed engineering firm, serving as prime consultant.   
 

4. The A/E submitted its proposal on or about October 12, 2021 and further represents it is 
qualified, ready, willing and able to provide the services required by the CHA on the terms 
and conditions as set forth herein. 
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5. The CHA and the A/E desire to enter into this Agreement to provide the services as set 
forth herein on an IDIQ Task Order basis, and on January 18, 2022, CHA’s Board of 
Commissioners authorized the CHA to enter into this Agreement by Resolution No. 2022-
CHA-3.   

 
6. A/E has been assigned to perform the following Category or Categories of Service: 

 
Architectural Design 

 
NOW, THEREFORE, in consideration of the mutual agreements, promises and covenants 
contained herein, the parties hereto, intending to be legally bound, agree as follows: 
 
DEFINITIONS OF CERTAIN TERMS AND PHRASES 
 
Unless the context expressly otherwise requires, the terms and phrases defined in this Definitions 
Section will, for all purposes of this Agreement, have the respective meanings set forth below: 
 
"Additional Reimbursable Expenses" - The expenses incurred by the A/E in accordance with, 
and pursuant to, Article C(7) hereof. 
"Additional Services" - The services enumerated in Article C(7) hereof. 
"Agreement" - This Agreement for Professional Architecture/Engineering Services, including all 
exhibits attached hereto; all amendments, Task Orders, modifications and revisions made in 
accordance with the terms hereof; 
“Applicable Laws” - All applicable Federal, State and local laws, codes, ordinances and 
regulations related to the Scope of Work set forth in each Task Order and this Agreement, 
including, but not limited to, the Chicago Building Code, as amended, the Illinois Accessibility 
Code, as amended, the Uniform Federal Accessibility Standards (“UFAS”), as amended, the 
Americans with Disabilities Act of 1990 (“ADA”), as amended, Section 504 of the Rehabilitation 
Act of 1973, as amended and as implemented by 24 CFR Part 8 and the Fair Housing Act Design 
Manual (“504”), the design and construction requirements of HUD, the Environmental Protection 
Agency and the Occupational Safety and Health Administration. 
"Application for Payment" - The A/E’s application for Progress Payments, as defined in Article 
E hereof. 
“Architect of Record” or “AOR” - The architect, as identified in the Task Orders issued 
hereunder, that is engaged to represent the CHA with respect to all aspects of the performance of 
design, engineering and administration of a Project, licensed to practice architecture in Illinois and 
engaged by the A/E as either a principal or full time employee to perform architectural, 
engineering, design, contract administration, or other services related to the Work required under 
the Construction Documents, Contract Documents, and this Agreement. 
 “Architect/Engineer or A/E” - The person, firm, or entity identified to perform the Services 
described in this Agreement and engaged to act on the CHA’s behalf with respect to all aspects of 
the performance of the design, engineering and construction administration for a Project.  Any 
reference to specific architectural, engineering, or related disciplines herein shall be construed as 
services directed and provided by the A/E whether they are self-performed or performed by the 
A/E’s sub-consultants. 
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“Basic Fee” - The fee for Basic Services the CHA pays to the A/E pursuant to the Task Orders 
issued hereunder. 
“Basic Services” - The services to be performed by the A/E pursuant to this Agreement and the 
Task Orders issued hereunder, other than Additional Services. 
“Bid Package” - All the documents distributed to potential bidders, including, but not limited to, 
the Invitation for Bids, Form of Contract, General Conditions for Construction Contracts, Special 
Conditions, Technical Specifications, Plans and Specifications, and any other documents 
distributed to Bidders by the CHA with the foregoing documents.  A Bid Package may also be 
used to refer to a Request for Proposals or Request for Services for construction. 
“Bidding and Contract Documents” - The documents prepared by the A/E for purposes of 
bidding out and contracting for Work, as defined herein.  Bidding and Contract documents may 
also refer to Requests for Proposals or Requests for Services for construction.   
“Business Day” - Monday through Friday, excluding Federal or State holidays. 
“Category of Service” - That category or categories of service identified in the RFQ that the A/E 
has been assigned to perform. 
“Certificate of Acceptance” - The certificate issued by the CHA to the Contractor upon 
completion of final inspection of the Work and approval thereof at the conclusion of the Close-out 
Phase. 
“Certificate of Substantial Completion” - A certificate issued by the A/E to the CHA 
establishing the Date of Substantial Completion of a Project. 
“CHA” - The Chicago Housing Authority, an Illinois municipal corporation, any of its affiliates 
or instrumentalities, or any other person designated, in writing, to act on its behalf but only to the 
extent so designated, in connection with the administration of this Agreement. 
“CHA’s Representative” - The person, or entity engaged by the CHA, to plan, coordinate, and 
oversee design and construction activities, including the activities of the A/E. 
“Construction Contract” - The agreement entered into between the CHA and a general contractor 
regarding a Project based on Construction Documents prepared by the A/E, including, but not 
limited to, a task order issued to a General Contractor under the Task Order Competitive 
Contracting Master Agreement (or any subsequent Master Agreement) or Invitation for Bid (IFB) 
BF Pages.    
“Construction Contract Documents” - Those documents which constitute the Construction 
Contract as set forth therein. The Construction Contract Documents, which form the contract 
between the CHA and a general contractor for a construction project include the Construction 
Contract, the “Special Conditions of the Contract for Construction” (the “Special Conditions”), 
“HUD General Conditions for Construction (HUD form 5370-A)” approved modifications, 
amendments and change orders to the Construction Contract, and the “Work Schedule” as defined 
in paragraph 6 of the HUD General Conditions for Construction, as amended from time to time 
pursuant to such paragraph 6, the “Instructions to Bidders (form HUD-5369)”, applicable wage 
rate determinations from either the U.S. Department of Labor or HUD, the Performance and 
Payment Bond or Bonds or other assurances of completion, the “Technical Specifications” and 
“Plans and Specifications”  for the Construction Contract, if any, the General Contractor’s Contract 
Compliance Certification, Contractor’s Affidavit, or any other affidavits, certifications or 
representations the Contractor is required to execute under the Construction Contract, and the 
General Contractor’s MBE/WBE and Section 3 Utilization Plans.   
“Construction Cost Estimate” - The total estimated cost (to the CHA) of all elements of the 
completed Project designed or specified by the A/E, including, without limitation, all costs 
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pursuant to the Construction Contract and all costs as described in Exhibit B.  A Construction Cost 
Estimate may also be referred to as an Independent Cost Estimate (“ICE”). 
“Construction Cost Estimate Summary” - The final level of cost summation which shall be 
included with every detailed estimate of cost using an itemized Work Breakdown Structure 
(“WBS”) prepared according to the Construction Specifications Institute (“CSI”) format that is 
submitted by the A/E for given Project(s), as described in Exhibit B.   
“Construction Documents” - All of the Plans and Specifications, addenda, change orders and 
modifications, and all other prints, models, drawings, designs, computations, sketches, test data, 
photographs, renderings, plans, shop drawings and other materials relating to, or contemplated by 
the Services performed by the A/E or by any engineer, professional or professional consultants to, 
or engaged by the A/E in connection with a Project. 
“Contracting Officer” - The CHA’s Chief Executive Officer or his designee, the Deputy Chief, 
Procurement. 
“Contractor” or “General Contractor” - The person or entity designated as the general 
construction contractor in the Construction Contract. 
“Date of Substantial Completion” - The date certified by the A/E when the Work or a designated 
portion thereof is sufficiently complete, in accordance with the Construction Contract Documents, 
so that the CHA may occupy the Improvements or designated portion thereof for the use for which 
it is or they are intended. 
“Design Development Documents” - Documents prepared by the A/E during the Design 
Development Phase as set forth in Article C(3)(C)(v) hereof. 
“Engineer” - The person or entity engaged by the CHA or by the A/E as either an employee or 
sub-consultant, and is a Registered Professional Civil, MEP or Structural Engineer licensed in 
Illinois. 
“Engineer of Record” or “EOR” - The engineer, as identified in the Task Orders issued 
hereunder, that is engaged to represent the CHA with respect to all aspects of the performance of 
design, engineering and administration of a Project. 
“Expedite” - The act of investigating, completing and processing project permits quickly and 
efficiently while representing the CHA’s interest at all levels of the process, and while working 
with municipalities, neighborhood committees and other regulatory agencies in the interest of 
getting the Project under construction and on schedule. Expediting a Project includes the 
coordination of Construction Documents, applications and fees in preparation for submission to 
jurisdictional review agencies; following up with review agencies, and the coordination with the 
CHA regarding the status of approvals or the need for revisions, responses and re-submittals; and 
representing the CHA at meetings relating to approvals, rezoning, variances, and neighborhood 
committees. 
“Field Manager” - The person whose major responsibility is overseeing all field activity for the 
construction activities on behalf of the CHA.  This person reports to the Project Manager and will 
oversee the construction activities related to a Construction Contract to ensure Contractor’s 
compliance with the Construction Contract Documents.   
“Firm Fixed Fee” - The firm fixed fee for Services required under a Task Order. 
“General Conditions for the Contract for Construction” - The General Conditions of the 
Contract for Construction, HUD Form 5370-A, attached to each Construction Contract.  A/E shall 
read and understand A/E’s responsibilities as given in the General Conditions for the Contract for 
Construction. 
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“HUD” - The U.S. Department of Housing and Urban Development, including the Secretary, or 
any other person designated to act on its behalf in connection with the administration of this 
Agreement.  
“Independent Cost Estimate” or “ICE” - The cost/price estimate of a general contractor’s work 
for a Project.  The ICE will be the basis for comparing costs or prices provided by the contractor 
(see Exhibit B for an example). 
“Improvements” - The buildings and all other site improvements on a Site. 
“Letter of Interest” or “LOI”- A request issued to A/Es to submit proposals for a specific scope 
of work for evaluation and consideration for the award of a Task Order. 
“Maximum Construction Contract Cost” - The cost referred to in Article C(2)(E) hereof. 
“Not-to-Exceed Amount” - The not-to-exceed amount for Basic Services and any Additional 
Services as set forth in Article E(1) and E(2) hereof. 
“Plans and Specifications” - All working drawings and specifications, including, but not limited 
to, elevations, sections and details, schedules, and notes, setting forth in detail and prescribing all 
work to be done for a Project including the materials, workmanship, finishes and equipment 
required for the architectural, structural, life safety, mechanical, electrical, and plumbing systems, 
parking, landscaping and on-site amenities and facilities, and all addenda thereto and modifications 
thereof, and as referenced in the General Conditions for Construction Contracts. 
“Pre-Design Documents” - Documents prepared by the A/E during the Pre-Design Phase as set 
forth in Article C(3)(A)(v) hereof. 
“Progress Payment” - A payment to the A/E, as described in Article E(1)(B). 
“Project” - All architectural and engineering services described in this Agreement and the Task 
Orders issued hereunder related to the Work the Contractor will perform at a Site pursuant to the 
terms of a Construction Contract.  
“Project Architect” - The person or entity licensed to practice architecture in Illinois and engaged 
by the A/E as either a principal or full time employee or sub-consultant to perform architectural, 
engineering, design, contract administration, or other services related to the Work required under 
the Construction Documents, Contract Documents, this Agreement, and the Task Orders issued 
hereunder. 
“Project Manager” - The person or persons assigned to manage the specific Projects for the CHA.  
The A/E will report directly to the Project Manager for a Project. 
“Record Drawings” - Reproducible prints of Plans and Specifications showing significant 
changes in the Work made during construction, including the locations of underground utilities 
and appurtenances referenced to permanent surface improvements, and wiring, piping and duct 
work located in walls, floors and ceilings, and actual field dimensions based on marked-up prints, 
drawings and other data furnished by the Contractor to the A/E.  
“Reimbursable Expenses” - The expenses incurred by the A/E included in the amount of 
compensation set forth in Article E(1) hereof. Reimbursable Expenses are for certain actual 
expenses incurred by the A/E in connection with a Project.  All Reimbursable Expenses must be 
separated by the CHA’s individual building designations for each Project, and all costs must be 
identified by cost type (as set forth below) and building designation.  Unless cost accounting is 
completed in this manner, the A/E will not be reimbursed for Reimbursable Expenses.  
Reimbursable Expenses include the following: (a) Travel Costs – The reasonable cost of travel 
incurred by the A/E when the CHA requests that the A/E travel to a location more than forty five 
(45) miles from the Project Site, the A/E's local Chicago office(s), or the CHA's office; (b) Delivery 
Costs - courier services and overnight mail; (c) Reproduction Costs – The cost to reproduce and 
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mail all drawings, Plans and Specifications, and Construction Documents required to be produced, 
provided or delivered pursuant to this Agreement, excluding the cost to reproduce such documents 
for the A/E’s own use or the use of its sub-consultants; and (d) Specialty Consultants - The charges 
(hourly or otherwise) incurred for specialty consultants approved by the CHA in writing prior to 
the A/E’s engagement thereof. 
“Schematic Design Documents” - Documents prepared by the A/E during the Schematic Design 
Phase as set forth in Article C(3)(B)(iv) hereof. 
“Scope of Work” - A description of the Services to be performed pursuant to this Agreement and 
the Task Orders issued hereunder (including, but not limited to, the A/E’s architect/engineer design 
data and criteria, construction drawings, plans, technical specifications, engineer’s reports, and all 
CHA provided information).  
“Services” - The Basic Services and all Additional Services to be performed by the A/E pursuant 
to this Agreement and the Task Orders issued hereunder. 
“Sites” - Those certain parcels of land located in the City of Chicago, County of Cook, and State 
of Illinois, to be described in the Task Orders. 
“Site Plan” - The plan of the Site and the Improvements located thereon to be prepared by the A/E 
pursuant to Article C hereto. 
“Special Conditions” - The Special Conditions of the Construction Contract between the CHA 
and the Contractor, supplementing the General Conditions of the Contract for Construction (HUD 
form 5370-A).   
“Substantial Completion” - The milestone attained when the status of the Work, or a designated 
portion thereof, is sufficiently complete, in accordance with the Contract Documents, so that the 
CHA may occupy the Work or designated portion thereof for the use for which it is intended, and 
as certified by the A/E. 
“Task Order” - The order for A/E Services that describes the Scope of Work required at a Site. 
“Task Order Proposal” - The proposal submitted by the A/E in Response to an LOI.   
“Work” - All labor, materials, and services required to be performed by the Contractor to construct 
the Improvements in accordance with the Construction Contract, generally, and the Plans and 
Specifications, in particular.  
“Work Breakdown Structure” or “WBS” - A fundamental technique for defining and organizing 
the total scope of a Project, using a hierarchical structure illustrating all superior and subordinate 
tasks. 
 
ARTICLE A:  PROPERTY INFORMATION 

 
1. Description of the Properties 

 
The Services that may be undertaken by the A/E will relate to Capital Maintenance, 
Rehabilitation, Modernization, and Development at the following Properties.  All sites are 
within the Chicago City limits.  CHA may subsequently acquire Properties requiring A/E’s 
Services. 

 
A. Senior Housing: Approximately 8,955 dwelling type units located in approximately 

58 high-rise and low-rise buildings among the CHA’s properties are known as 
Senior Housing, constructed between the years 1955 and 1975.  The various 
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buildings, including clusters as well as standalone building, are non-contiguous, 
and are spread over various sites.  All units are either studio or one bedroom. 

 
B. Family Housing: Approximately 6,798 dwelling type units located in 

approximately fourteen (14) properties of the Chicago Housing Authority are 
known as Family Housing, constructed between 1937 and 1980.  The Mid-rise and 
Low-rise buildings include clusters as well as standalone, are non-contiguous, and 
are spread over various sites.  All units have either 1,2,3,4,5, or 6-bedroom 
configurations. 

 
C. Scattered Site Housing: Approximately 2,775 dwelling type units, known as 

Scattered Sites, were constructed between 1937 and 2000.  The Low-rise, 
Townhouse, Walk-up and Single buildings include clusters as well as stand-alone 
units, are non-contiguous, and are spread over various sites throughout the Chicago 
city limits.  All units have either 1, 2, 3, 4, 5, or 6-bedroom configurations. 

 
D. CHA Non-Dwelling Structures.  

 
2. Description of the Modernization Activities   

 
CHA shall contract separately with a contractor to perform the construction work needed 
at the Properties for the modernization activities required by the CHA. Such work at each 
of the Properties may include, but shall not be limited to, items No. A through No. F below: 

 
A. Exterior Work.  Exterior work may include, but shall not be limited to, concrete, 

masonry, roofing, drainage system, landscaping, windows, facade, sheet metal, 
entry doors with hardware, stoops, and steps at high-rise, townhouse, single family, 
low rise, row house style buildings and non-residential buildings. 

 
B. Interior Work.  Interior work may include, but shall not be limited to, performing a 

property condition assessment of all interior dwelling areas, and developing Plans 
and Specifications to repair and/or procure and install such items or systems if the 
evaluation of the following items or systems indicates that the repair, replacement 
or installation of new equipment and systems is required. Such items or systems 
shall encompass the following: complete renovation of all interior non-dwelling 
and dwelling units and common areas, including carpentry repairs, partition 
relocation, door and hardware replacement; repair and/or replacement of all interior 
finishes; replacement of bathroom fixtures and accessories; kitchen and bath 
casework; kitchen appliances (note: the CHA may, at its option, purchase and 
install kitchen appliances under a separate contract); window treatments; insulation, 
furnaces, diffusers, kitchen and bath exhaust fans, temperature controls, water 
heaters, plumbing fixtures, electrical devices, and lighting fixtures. All designated 
Sensory and Mobility units shall meet the CHA Accessibility Guidelines, UFAS, 
Section 504 requirements for HUD Certifications, and all state and local 
accessibility codes, ordinances and regulations.    
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C. Environmental Work.  Environmental work may include, but shall not be limited 
to, the following:  In buildings where there has been significant fire or water 
damage, performing appropriate evaluation or testing to ascertain the presence of 
hazardous mold growth or other adverse environmental conditions;  removal and 
disposal of hazardous mold growth or other adverse environmental conditions 
which may have occurred, in accordance with the rules and regulations 
promulgated by all agencies having regulatory authority; removal of  asbestos 
containing materials;  removal or complete encapsulation of any existing lead-
based paint; complete repainting of all surfaces; performing all testing, performing 
all required  monitoring and oversight of the environmental work, and producing 
all reports and certifications required to substantiate compliance with all applicable 
regulatory requirements for environmental work.   

 
D. Systems Work.  Systems work may include, but shall not be limited to, security 

systems, all heating systems, all domestic, sanitary, and storm water systems, the 
plumbing supply and return piping, and trash collection and disposal systems; 
telephone service and systems, cable television and WiFi service. 

 
E. Site Work.  Site work may include, but shall not be limited to, paving, walkways, 

site fencing, landscaping, designing accessible routes to parking lots and public 
ways, parking lots, refuse areas, masonry screen walls, and site drainage and 
retention; within each Property, repair of or new service for water, electrical and/or 
gas utilities, and associated piping or electrical service conduit. All Site Work shall 
comply with all CHA Accessibility Guidelines, UFAS, Section 504 requirements 
for HUD Certifications, and related state and local accessibility codes, ordinances 
and regulations.   

 
F. Other.  Other work required may include, but shall not be limited to, the repair, 

installation and/or procurement of such items or systems.   
 

ARTICLE B:  TASK ORDER ASSIGNMENT/ADMINISTRATION  
 
In connection with Projects awarded by Task Orders in accordance with the provisions herein, the 
A/E agrees to provide complete architectural and engineering services as are usually and 
customarily performed in the Category or Categories of Services to which the A/E is assigned, 
which may include, but are not limited to, such services rendered or done by architects or engineers 
preliminary to, and in connection with, the preparation of all drawings and specifications, the 
preparation of related contract documents, assistance in obtaining construction bids and permits, 
construction administration activities, and close out and post-completion/warranty phase 
professional services as the Architect of Record/Engineer of Record for such construction 
activities at the assigned Sites(s) as set forth in the Task Orders. The A/E also agrees that its 
Construction Documents resulting from each awarded Task Order shall comply with all applicable 
laws.   
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The A/E understands and agrees that pursuant to the RFQ Event No. 3097, the CHA will enter 
multiple Indefinite Delivery Indefinite Quantity (“IDIQ”) task order based Standard Agreements 
and that each A/E under such Agreement will have opportunities to be awarded Task Orders. 
 
The A/E, if selected to perform A/E services pursuant to a Task Order, shall act as the prime 
contractor and be solely responsible for the Scope of Work described in such Task Order. The A/E 
will be required to work with the Office of Development and other CHA staff to satisfy the 
contracting objectives of awarded Task Orders. 
 
1. Administrative Ordering Procedures 
 

The CHA intends to utilize the following ordering process for the Task Order assignments 
issued under the Agreement within the applicable Categories of Service.  Note: A/E 
services valued at $2,000,000 or greater are not subject to this Standard Agreement.   

 
A. Process for awarding Task Orders  

i. A/E services shall be ordered pursuant to an LOI, which will describe the 
Scope of Work for the Task Order.   
 

ii. CHA shall present each LOI to a minimum of three (3) A/E’s in the 
applicable Category of Services.  

 
iii. On the basis of the Scope of Work, the A/Es shall prepare and submit 

within the time period specified in the LOI a proposal to perform the Task 
Order work for a Firm Fixed Fee. Requests for Information ("RFIs") shall 
be due on the second business day following the site visit, if applicable.  
Failure to provide a proposal on a timely basis may result in rejection of 
the proposal. 
 

iv. CHA, at its discretion, may elect not to finalize a Task Order with one of 
the A/Es from whom proposals were requested if:  

 
a. The A/Es are unable to accept or perform the Task Order;  
 
b. The A/Es fail to submit proposals to perform the Task Order work 

within the period of time designated for response in the LOI; 
 
c. CHA determines that the proposed pricing is excessive for the Scope 

of Work identified in the LOI, and the CHA cannot come to an 
agreement on a Firm Fixed Fee for the Task Order work within ten 
(10) business days of CHA’s receipt of proposals; or 

 
d. The proposed staffing or work plans submitted to perform the Task 

Order Services will not meet the CHA's needs for the Project or will 
not be advantageous to the CHA. 
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v. In the event that CHA does not finalize a Task Order with any A/E who 

submitted a proposal in response to an LOI, CHA, at its option, may issue 
an LOI to one or more additional A/Es in the applicable category of service.   
 

vi. The A/E may elect not to respond to up to a total of two (2) LOIs during 
each contract year of the Agreement. Submitting a proposal after the 
submission due date required by the LOI shall be considered a failure to 
respond. Failure to respond to three (3) LOIs during a contract year shall be 
grounds to terminate the Agreement for cause and shall void minimum 
contract work value guarantees. 

         
B. Responding to an LOI  

 
i. The A/E will respond to an LOI by submitting a Firm Fixed Fee Proposal 

and work plan to the Department of Procurement and Contracts, which shall 
describe, as applicable: 
 
a. The A/E's approach to performing those Services;  
b. A Work Breakdown Structure, if applicable, for completion of 

Services and a list of the Deliverables to be provided;  
c. A schedule for delivery;  
d. A staffing schedule and list of subcontractors to be utilized;  
e. A Firm Fixed Fee Proposal;  
f. The requisite MBE/WBE and Section 3 Utilization Plans; and 
g. Certificate of applicable Insurance(s). 
h. Any other submissions specifically requested in the LOI.   

 
ii. All work plans submitted in response to an LOI shall include a schedule of 

milestone events, work and deliverables, personnel and permissible 
reimbursable costs to be assigned to tasks, a list of subcontractor(s) or sub-
consultants as appropriate, and a schedule of task reporting.  

 
iii. The A/E’s response to an LOI shall conform to the terms of the applicable 

request and the terms and conditions of this Agreement. The Firm Fixed Fee 
Proposals and work plans will constitute irrevocable offers for a period of 
one hundred eighty (180) calendar days after receipt by the CHA.   

 
iv. There shall be no additional compensation for the time and effort required 

of an A/E to formulate their proposals in response to an LOI, including, but 
not limited to, any site visits and consultations required to determine the 
scope of work necessary to price the proposal. Any and all costs associated 
with the preparation of proposals are not reimbursable. 

 
v. The A/E acknowledges and agrees that: 
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a. The CHA is under no obligation to issue any work pursuant to an 
LOI; 

b. The level of Services requested may vary by Project; and 
c. The CHA, at the sole discretion of the CHA’s Contracting Officer, 

may enter into similar agreements with other A/Es or enter into other 
agreements for A/E professional services pursuant to separate 
procurements. 
 

C. Selection Criteria  
 

The following factors will be considered in the awarding of Task Orders. 
 
a. Quality of the A/E’s proposal for performing the Task Order work, 

including: 
 
 1. Proposed Firm Fixed Fee to perform the Scope of Work; 
 2. Proposed duration to perform the Scope of Work; 
 3. A/E’s overall approach and work plan for performing the Scope of  
  Work.   
 
b. Past performance on earlier Task Orders or other work under any contract 

with the CHA, including quality, timeliness, cost control, and adherence to 
CHA’s compliance requirements, including CHA’s Section 3 and 
MBE/WBE Policies.   

 
c. Potential impact on the ability of the A/E to perform previously awarded 

Task Orders. 
 
d. CHA will review each submitted proposal and award a Task Order to the 

A/E whose Firm Fixed Fee Cost Proposal is deemed, in CHA’s sole 
discretion, to provide the best value and be in the best interest of the CHA, 
unless CHA 1) cancels the LOI, or 2) upon review of all Proposals, chooses 
not to award the Task Order.   

 
 

D. Award of Task Order and Notice to Proceed 
 
The CHA's acceptance of a proposal submitted in response to an LOI will be 
demonstrated by a notice of award and a countersigned proposal.  The A/E shall 
not proceed with any Services required by a Task Order until a Notice to Proceed 
is issued. The Notice to Proceed shall provide beginning dates and end dates for the 
Services required under each Task Order, which directs the A/E to perform the 
Services in accordance with the Task Order. The A/E will not commence Services, 
and the CHA will not be liable for any costs incurred by, or for payments to be 
made to, the A/E without an executed Notice-to-Proceed. All Task Orders and 
approved work plans are subject to the terms and conditions of this Agreement. The 

DocuSign Envelope ID: 62DCA049-FBEE-44AB-9469-35269BF3B8DB



14 
 

Agreement's terms and conditions shall supersede those appearing on the reverse 
side of the CHA's Purchase Order forms that are maintained for the CHA's records.  
Any terms and conditions in a work plan submitted by the A/E, which otherwise 
conflict with, are inconsistent with, or address matters not addressed in the 
Agreement or Task Order are void and of no effect on the CHA (notwithstanding 
any other approval contemplated or provided for under the Agreement), unless 
accepted in writing by the Contracting Officer as a modification to the Task Order. 

 
2. Exceptions to Task Order Selection Process 

 
All Task Orders shall be issued pursuant to the process above, unless one of the following 
exceptions applies: 
 
A. The CHA's need for the services is so urgent that issuing LOIs to three A/Es would 

result in unacceptable delays. 
 

B. The Task Order must be issued on a non-competitive basis in the interest of 
economy and efficiency, because it is a logical follow-on to Services being 
performed under a previously issued Task Order or Contract. 

 
C. It is necessary to place a Task Order with a particular firm to satisfy an A/E’s 

minimum guarantee on its Agreement.   
 
Any proposed utilization of the Exceptions to Task Order Selection Considerations must 
have the prior written approval of the CHA's Contracting Officer. 
 

ARTICLE C:  REQUIRED SERVICES  
 
1. Architect of Record/Engineer of Record; Project Architect/Project Engineer 
 

A. AOR/EOR; Project Architect/Project Engineer   
The A/E shall serve as the “Architect of Record”/ “Engineer of Record” for the 
Projects and shall designate a licensed Illinois architect / licensed Illinois engineer 
to serve as the Project Architect/Project Engineer.  The Project Architect/Project 
Engineer shall be a principal or full time employee of the A/E, and shall be 
approved by the CHA to supervise the performance of all Services, including, but 
not limited to, the preparation of all Plans and Specifications, all Construction 
Documents, and all Bidding and Contract Documents.  The A/E shall certify that 
all work was performed under the direct supervision of the Project Architect/Project 
Engineer and that it conforms to the Chicago Building Code, as amended, the 
Illinois Accessibility Code, as amended, all applicable Federal, State, and local 
building codes, as amended, including, but not limited to, the Uniform Federal 
Accessibility Standards, the Americans with Disabilities Act of 1990, as amended, 
Section 504 of the Rehabilitation Act of 1973, as amended and as implemented in 
24 CFR Part 8, the Fair Housing Act Design Manual, and the design and 
construction requirements of HUD.  All Services requiring professional 
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architectural judgment shall be performed by the Project Architect/Project 
Engineer. 
 

B. Approval  
The Project Architect/Project Engineer shall be approved by the CHA and, once 
approved by the CHA, the Project Architect/Project Engineer shall not be removed 
from his/her position without the express written consent of the CHA unless the 
Project Architect/Project Engineer leaves the employ of the A/E.  If the Project 
Architect/Project Engineer does leave the employ of the A/E, then the A/E shall 
promptly submit the name of a replacement Project Architect/Project Engineer to 
the CHA for approval. 
 

C. Seal   
The AOR/EOR or Project Architect/Project Engineer shall affix his or her seal and 
signature to drawings and Plans and Specifications produced under this Agreement 
when required by law.  
 

2. A/E Basic Services 
 

In completing the Agreement and the Task Orders issued hereunder, the A/E shall 
perform the following Basic Services: 
 
A. The A/E shall provide complete architectural and engineering services in connection 

with the Agreement as are usually and customarily performed, rendered or done by 
architects and/or engineers preliminary to and in connection with the preparation of 
plans, designs and specifications and the construction associated with the development, 
rehabilitation and renovation of dwelling and non-dwelling properties. The A/E shall 
also provide such plans and designs as are necessary to illustrate the scale and function 
of, and relationship between and among, Project components, including but not limited 
to, parking, traffic, life safety, and interior and exterior lighting including, but not 
limited to, all such work and services as described in the Agreement and Task Orders 
issued hereunder. The A/E shall also provide building commissioning work which may 
include, but shall not be limited to, the enhanced commissioning (design review, 
construction oversight and post completion activities) of the building envelope, 
mechanical, electrical, plumbing, fire protection, and information technology systems 
by a third party.  

 
 

B. Categories of Professional Services. In connection with the Projects, the A/E shall 
provide the CHA with the following basic professional services (as applicable to 
the Category of Service for the Project) including, but not limited to, the following: 

 
i. ADA/504 Planning and Assessments 
ii. ADA/504 Design Criteria 
iii. Architecture 
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iv. Building Commissioning 
v. Civil Engineering 
vi. Construction Contract Administration 
vii. Cost Estimating 
viii. Electrical Engineering 
ix. Elevator Design and Rehabilitation 
x. Environmental Engineering 
xi. Fire Protection Engineering 
xii. Forensic Architectural and Engineering Services, Studies, Investigations 

and Reports 
xiii. Interior Space Planning and Interior Architecture 
xiv. Land/Plat Surveying 
xv. Landscape Architecture 
xvi. Mechanical Engineering 
xvii. Permit Coordination 
xviii. Plumbing Engineering 
xix. Price and Cost Analysis 
xx. Property inspection to meet due diligence requirements and to satisfy 

housing quality inspections 
xxi. Site Planning 
xxii. Security Design 
xxiii. Structural Engineering 

 
Sub-consultants to the A/E. Sub-consultants retained by the A/E shall be subject to 
the same professional standards and requirements as the A/E. The A/E shall not 
retain or change any sub-consultants without the prior written consent of the CHA. 

 
C. Experienced Staff. The A/E shall furnish its skill and judgment and cooperate with 

the CHA and the CHA's duly authorized representatives/agents in achieving Project 
objectives. The A/E shall furnish efficient business administration and endeavor to 
furnish at all times adequate materials and other items necessary for the proper 
execution and completion of the Services in an expeditious and economical manner, 
consistent with the interests of the CHA. The A/E shall provide staff that is trained, 
experienced and expert in architecture and engineering, shall have all necessary 
licenses and certificates, and shall be fully familiar, and shall comply, with all 
Applicable Laws.  For each Task Order, the A/E shall self-perform a minimum of 
50% of the services required of the A/E’s specific discipline.   

 
D. Compliance with Applicable Laws. The A/E shall perform its Services to conform 

to all applicable Federal, State and local laws codes, ordinances and regulations 
except as modified by any waivers which may be obtained with the approval of the 
CHA, including, but not limited to, those promulgated by HUD, the Environmental 
Protection Agency, and the Occupational Safety and Health Administration.  The 
A/E shall certify that the Contract Documents will conform to all Applicable Laws 
in effect when the Construction Documents are submitted for a building permit. 
The A/E shall prepare all Construction Documents required for approval by all 
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governmental agencies having jurisdiction over a Project. The A/E shall make all 
changes in the Bidding and Contract Documents necessary to obtain governmental 
approval without additional compensation or reimbursement, except if, subsequent 
to the date the CHA issues a Notice to Proceed for the Work to be undertaken by 
the general contractor hired by the CHA, revisions are made to applicable codes or 
non-federal regulations requiring changes to the Plans and Specifications that result 
in additional cost, then the A/E shall be entitled to additional compensation at a fair 
and equitable rate to be agreed upon by the CHA and the A/E. The A/E, however, 
is obligated to notify the CHA of all significant code or regulatory changes within 
sixty (60) calendar days of their effective date, and such notification shall be 
required in order for the A/E to be entitled to any additional compensation or 
reimbursement. 

 
E. Designing within Funding Limitations. If applicable to a Project, the A/E shall 

perform the Services required under the Agreement and Task Orders issued in such 
a manner so as to cause all awards of Construction Contract(s) not to exceed an 
amount to be provided by the CHA in writing to the A/E prior to the commencement 
of the A/E's services for the Project. This fixed limit shall be called the "Maximum 
Construction Contract Cost." The amount may only be increased by written notice 
from the CHA. If a change to the Work results in an increase in the Maximum 
Construction Contract Cost, a modification to the Task Order between the CHA 
and A/E will be required. Should the overall bids for the Construction Contract(s) 
exceed the Maximum Construction Contract Cost, the CHA has the right to require 
the A/E to perform without additional compensation or reimbursement, redesigns, 
rebids, and other services necessary to cause an award of the Construction 
Contract(s) within the Maximum Construction Contract Cost.  In addition, the A/E 
and the CHA may mutually agree to decrease the Maximum Construction Contract 
Cost, but only by signing a written modification to a Task Order. 

 
F. Attendance at Meetings. In addition, as part of the Basic Services, on behalf of the 

A/E and together with the CHA, the Project Architect/Project Engineer shall attend, 
participate in and produce handouts and presentation materials, slide presentations 
or "PowerPointTM" presentations at design conferences with the CHA, meetings of 
the CHA's Board of Commissioners, meetings with HUD, and Construction 
Contract negotiations, when requested by the CHA. At present, the CHA estimates 
the meeting schedule to be as follows for each Task Order, however, the Project 
Architect/Project Engineer may be required to attend additional meetings as 
needed: 

 
i. Two (2) CHA working group meetings, if applicable; 
ii. Two (2) Town Hall meetings with residents and resident leadership, if 

applicable; 
iii. Two (2) meetings with accessibility advocacy groups (in addition to any 

required meetings with the Mayor's Office of People with Disabilities in the 
due course of establishing a Project program and construction 
requirements), if applicable; and 
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iv. Four (4) meetings with the City of Chicago's Department of Buildings' 
("DOB'') review consultant to obtain building permits, if applicable. 

 
 

3. Phases and Descriptions of Basic Services 
 

The A/E shall provide as Basic Services all work described in this Article C(3) and all such 
other professional services necessarily implied from, incident to, and normally provided 
for the design of projects with a similar scope of work. 

 
A. Pre-Design Phase   

 
i. Commencement of Phase 

After receipt of a Notice to Proceed from the CHA, the A/E shall prepare 
and deliver Pre-Design Documents to the CHA in accordance with the 
requirements set forth in the Task Orders.    

 
ii. Elements 

The Pre-Design Documents shall consist of a presentation of the complete 
Property Assessment, Project Program and any required studies (i.e. 
feasibility). The A/E shall revise these documents consistent with the 
requirements and criteria established by the CHA to secure the CHA’s 
written approval. 

 
iii. Accuracy of Information  

The A/E shall make an independent assessment of the accuracy of the 
information provided by the CHA concerning existing conditions.  

 
iv. Required Activities   

In this Phase, the A/E shall undertake all reasonably required activities, 
including, but not limited to, the following: 

 
a. Attend the Project kick off meeting to review and discuss the goals 

of the Project, including the scope, schedule, and budget; 
b. Review all existing historical documents and information provided 

by the CHA; 
c. Procure a site survey, if required; 
d. Procure a geotechnical survey of the property, if required, for 

developing storm water management best practices; 
e. Obtain information on existing site utilities, if required, from the 

City of Chicago Office of Underground Coordination (OUC); 
f. Develop a comprehensive Property Assessment, which shall 

include, but not be limited to, the analysis of the following: site, 
building envelope and roof, building interiors, building mechanical, 
electrical, plumbing, fire protection, information technology and 
security systems; 

g. Develop a comprehensive Project Program; 
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h. Develop a feasibility study or other related studies, if required; 
i. Assist the CHA in the preparation of the Owner’s Project 

Requirements (OPR) as a third-party Commissioning Agent for the 
project, if required; 

j. Submit Pre-Design Documents at 100% completion to the CHA for 
review;  

k. Make such changes and revisions in the Pre-Design Documents and 
provide such drawings, reproductions and supporting data necessary 
to meet the requirements of the CHA; and 

l. Provide the required documents described in this Section based on 
the mutually agreed upon program, schedule, and budget for the cost 
of the Work. 

 
v. Required Documents 

In this Phase, the A/E shall prepare all reasonably required documents, 
including, but not limited to, the following:  

 
a.  Site Survey, if required; 
b.  Geotechnical Survey, if required; 
c.  OUC Report, if required; 
d.  Property Assessment;  
e.  Schedule of building types, unit distribution and bedroom count; 
f.  Project Program; 
g.  Feasibility or other related studies; and 
h.  OPR, if required. 

 
 vi. Documents to Comport with CHA-Provided Information  

The Pre-Design Documents shall be consistent with the following 
requirements and the following documents which have been or may be 
furnished to the A/E by the CHA: 

 
a. Description of features of, and facilities in, the Improvements 

required by the CHA; 
b. Any applicable Building Assessments; 
c. A site survey (if survey provided by the CHA); 
d. A geotechnical survey (if report provided by the CHA); 
e. An environmental report with a delineation of wetlands (if report 

provided by the CHA); 
f. Any report or other such work product as may be produced by any 

engineer, professional or professional consultant as may be retained 
by the CHA or at the CHA's direction as described in this agreement 
between the CHA and the A/E; and 

g. Project funding limitations set forth in the agreement between the 
CHA and the A/E. 

 

DocuSign Envelope ID: 62DCA049-FBEE-44AB-9469-35269BF3B8DB



20 
 

The determination of the sufficiency of the information contained in the 
items set forth above and the interpretation of the surveys and reports set 
forth above shall be the responsibility of the A/E. 

 
vii. Documents for Review 

In this Phase, the A/E shall provide the CHA with copies of the Pre-Design 
Documents for review. 

 
viii. Conclusion of Phase 

The Pre-Design Phase will conclude upon the A/E’s receipt of the CHA’s 
written approval of the Pre-Design Documents. 

 
B. Schematic Design Phase  
  

i. Commencement of Phase  
After receipt of written approval of the Pre-Design Documents from the 
CHA, the A/E shall prepare and deliver Schematic Design Documents to 
the CHA in accordance with the requirements set forth in the Task Orders. 

 
ii. Elements  

The Schematic Design Documents shall consist of a presentation of the 
complete Schematic Design of the Project, including all major elements of 
the Improvements, planned to promote economy both in construction and 
in administration and to comply with current program and cost limitations. 
The A/E shall revise these documents consistent with the requirements and 
criteria established by the CHA to secure the CHA’s written approval.  

 
iii. Required Activities  

In this Phase, the A/E shall undertake all reasonably required activities, 
including, but not limited to, the following: 

 
a. Conduct and prepare a preliminary code analysis package, 

including, but not limited to, the following components; Occupancy 
classification, construction type, occupant load by area and floor, 
travel distances, accessibility, exit types, units and widths, plumbing 
fixture counts, parking requirements, fire resistance requirements;   

b. Prepare documents necessary to illustrate any required amendments 
to the public right of way (PROW), if required; 

c. Conduct a sustainable design workshop, if required, to develop a 
preliminary LEED checklist for the Project; 

d. Prepare an initial energy simulation model using the DOE2 
modeling software, or such energy modeling software as required 
by the CHA; 

e. Prepare and present the design options for the Project for review by 
the CHA; 

f. Prepare the plans, elevations, sections, outline specifications and 
narratives, as required, to describe the applicable disciplines 
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including, but not limited to architectural, structural, civil, 
landscape, mechanical, electrical, plumbing, fire protection and 
technology aspects of the selected design option, to assist the CHA 
in its development of an Independent Cost Estimate at 100% 
completion; 

g. Assist the CHA in updating the OPR as a third-party Commissioning 
Agent for the project, if required.  

h. Prepare the Basis of Design (BOD) document as a third-party 
Commissioning Agent for the project, if required; 

i. Submit Schematic Design Documents at 100% completion to the 
CHA for review;  

j. Review and comment on the Independent Cost Estimate prepared 
by the CHA and make recommendations for potential cost reduction 
strategies; 

k. Attend meetings with working group committees that will be 
established by the CHA, to represent the local community needs and 
interests; 

l. Make such changes and revisions in the Schematic Design 
Documents and provide such drawings, reproductions and 
supporting data necessary to meet the requirements of the CHA; and 

m. Provide the required documents described in this Section based on 
the mutually agreed upon program, schedule, and budget for the cost 
of the Work, which shall establish the Schematic Design of the 
Project illustrating the scale and relationship of the Project 
components. 

 
iv. Required Documents   

In this Phase, the A/E shall prepare all reasonably required documents, 
which may include, but are not limited to, the following:  

 
a. Project specific analysis of codes, ordinances and regulations; 
b. PROW amendment documents, if required; 
c. Preliminary LEED checklist, if required; 
d. Initial energy simulation model; 
e. Plans, elevations and sections; 
f. Narratives; 
g. Outline Specifications; 
h. OPR, if required; and 
i. BOD, if required. 
j. Preliminary construction cost estimates; 
k. Schedule of building types, unit distribution and bedroom count; 
l. Scale plan of all buildings, and typical dwelling units. 

 
v. Documents for Review 

In this Phase, the A/E shall provide the CHA with copies of the Schematic 
Design Documents for review. 
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vi. Conclusion of Phase   

The Schematic Design Phase will conclude upon the A/E’s receipt of the 
CHA’s written approval of the Schematic Design Documents. 

 
C. Design Development Phase  
  

i. Commencement of Phase   
After receipt of written approval of the Schematic Design Documents, the 
A/E shall prepare and submit the Design Development Documents to the 
CHA in accordance with the Schedule included in the Task Order. The A/E 
shall revise the Design Development Documents consistent with the 
requirements and criteria established by the CHA to secure the CHA's 
written approval, and limit any and all ambiguous, vague, or incomplete 
design information that might cause needless additional cost to the CHA 
that may be discovered through the bidding process.  

 
ii. Elements  

The Design Development Documents shall consist of a presentation of the 
complete design of the Project, including all major elements of the 
Improvements, planned to promote economy both in construction and in 
administration and to comply with current program and cost limitations. 
The A/E shall revise these documents consistent with the requirements and 
criteria established by the CHA to secure the CHA’s written approval.  

 
iii. Design Standards 

In this Phase, the A/E shall design the Project to meet all of the design 
standards set forth in the Agreement and in accordance with the criteria set 
forth in the following: 

 
a. Public Housing Development Handbook. HUD 7417 Rev-1 CHG-

12 (December 21, 1992), as amended 
b. The Public Housing Modernization Standards Handbook.  HUD 

7485.2 CHG-2 (March 29, 1993), as amended 
c. HUD Lead Based Paint Poisoning Prevention, codified at 24 CFR 

35; 24 CFR 965, Subpart H; and as modified by various HUD 
circulars 

d. Uniform Federal Accessibility Standards codified at 24 CFR 40 
 

iv. Required Activities  
In this Phase, the A/E shall undertake all reasonably required activities, 
including, but not limited to, the following: 

 
a. Update the code analysis package, including, but not limited to, the 

following components; occupancy classification, construction type, 
occupant load by area and floor, travel distances, accessibility, exit 
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types, units and widths, plumbing fixture counts, parking 
requirements, fire resistance requirements;  

b. Conduct and document preliminary reviews with required 
regulatory agencies, including, but not limited to, Bureau of Fire 
Prevention, Chicago Department of Transportation, Mayor’s Office 
for People with Disabilities, and Office of Emergency Management 
and Communication; 

c. Update the LEED checklist, if required; 
d. Update the energy simulation model using the DOE2 modeling 

software, or such energy modeling software as required by the CHA; 
e. Review approaches with the CHA for the construction phasing of 

the Project, if required; 
f. Prepare graphics, presentation materials, illustrations and display 

materials as needed to describe Design Development Phase 
activities; 

g. Prepare draft “presentation boards,” to present Design Development 
Phase standard products and final “presentation boards” to illustrate 
final approved standard materials, as requested; 

h. Participate in meetings with the CHA as requested to complete the 
Design Development Phase; 

i. Prepare the plans, elevations, sections, specifications and narratives, 
as required, to describe the applicable disciplines including, but not 
limited to, architectural, structural, civil, landscape, mechanical, 
electrical, plumbing, fire protection and technology aspects of the 
selected design option, to assist the CHA in its development of an 
Independent Cost Estimate at 100% completion;   

j. Prepare Construction Cost Estimates in accordance with the 
provisions set forth in this Agreement, if required; 

k. Submit Design Development Documents at 100% completion to the 
CHA for review;  

l. Assist the CHA in updating the OPR, as a third-party 
Commissioning Agent for the project, if required;  

m. Update the Basis of Design (BOD) document, as a third-party 
Commissioning Agent for the project, if required; 

n. Perform a review of the Design Development Documents at 100% 
completion as a third-party Commissioning Agent for the project, if 
required; 

o. Review and comment on the Independent Cost Estimate prepared 
by the CHA or third parties and make recommendations for potential 
cost reduction strategies; 

p. Attend meetings with working group committees that will be 
established by the CHA, to represent the local community needs and 
interests; 

q. Make such changes and revisions in the Design Development 
Documents and provide such drawings, reproductions and 
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supporting data as necessary to meet the requirements of the CHA; 
and 

r. Provide the required documents described in this Section based on 
the mutually agreed-upon program, schedule, and budget for full 
cost of the Work, which shall establish the complete design of the 
Project illustrating the scale and relationship of the Project 
components. 

 
v. Design Development Required Documents  

In this Phase, the A/E shall prepare all reasonably required documents, 
which may include, but are not limited to, the following:   

 
a. Updated project specific analysis of codes, ordinances, and 

regulations; 
b. PROW amendment documents, if required; 
c. Updated LEED checklist, if required; 
d. Updated energy simulation model; 
e. Recommendations for phasing of construction; 
f. Presentation boards, including renderings; 
g. Drawings, plans, elevations and sections, sufficient to fix and 

illustrate Project scope and character in all essential design 
elements; 

h. Narratives; 
a. Specifications; and 
b. Construction Cost Estimates and analyses, if required. 
c. OPR, if required; and 
d. BOD, if required; 
e. Landscape plan; 
f. Floor plans; 
g. Engineering drawings; 
h. Outline specifications. 

 
vi. Documents for Review 

In this Phase, the A/E shall provide the CHA with copies of the Design 
Development Documents for review. 

 
vii. Conclusion of Phase  

The Design Development Phase will conclude upon the CHA’s written 
approval and acceptance of the Design Development Documents. 

 
D. Construction Documents Phase  

 
i. Commencement of Phase   

After receipt of the CHA's written approval of the Design Development 
Documents, the A/E shall prepare and submit the Construction Documents 
to the CHA in accordance with the Task Order.  
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ii. Elements 
The Construction Documents shall include all documents listed in the 
Definition Section of this Agreement, together with details of all work to be 
performed; all material; workmanship; finishes; equipment required for the 
architectural, structural, mechanical, electrical and site work; survey maps 
furnished by the CHA and approved by A/E; and direct reproduction of any 
logs and subsurface soil investigations.  

 
iii. Compliance with Requirements   

The Plans and Specifications shall comply with all requirements and 
conditions of any approvals, certificates or permits given by any and all 
governmental authorities and agencies having jurisdiction over the design, 
construction, existence or use of the Project.  The Plans and Specifications 
shall require that no materials incorporated into the Work shall contain 
asbestos-containing materials.  Asbestos-containing materials shall mean 
materials containing one percent (1%) or more of asbestos by weight. 

 
iv. Required Activities   

In this Phase, the A/E shall undertake all reasonably required activities 
which may include, but are not limited to, the following:  
 
a. Finalize the code analysis package, including, but not limited to, the 

following components; occupancy classification, construction type, 
occupant load by area and floor, travel distances, accessibility, exit 
types, units and widths, plumbing fixture counts, parking 
requirements, fire resistance requirements; 

b. Finalize the LEED checklist, if required; 
c. Prepare the LEED submittal for United States Green Building 

Council review, if required; 
d. Update the energy simulation model using the DOE2 modeling 

software, or such energy modeling software as required by the CHA; 
e. Finalize approaches with the CHA for the construction phasing of 

the Project, if required; 
f. Participate in meetings with the CHA as requested to complete the 

Construction Documents Phase; 
g. Prepare the Construction Documents, as required, to describe the 

applicable disciplines including, but not limited to, architectural, 
structural, civil, landscape, mechanical, electrical, plumbing, fire 
protection and technology aspects of the selected design option, to 
assist the CHA in its development of an Independent Cost Estimate 
at 50% and 100% completion; 

h. Identify allowances for the cost of elements not designed; 
i. Prepare Construction Cost Estimates in accordance with the 

provisions set forth in this Agreement, if required; 

DocuSign Envelope ID: 62DCA049-FBEE-44AB-9469-35269BF3B8DB



26 
 

j. Submit the Construction Documents at 50% and 100% completion 
to the CHA for review; 

k. Assist the CHA in updating the OPR, as a third-party 
Commissioning Agent for the project, if required;  

l. Update the Basis of Design (BOD) document, as a third-party 
Commissioning Agent for the project, if required; 

m. Prepare the commissioning specifications, as a third-party 
Commissioning Agent for the project, if required; 

n. Perform reviews of the construction documents at 50% and 100% 
completion, as a third-party Commissioning Agent for the project, 
if required; 

o. Review and comment on the Independent Cost Estimate prepared 
by the CHA, and make recommendations for potential cost 
reduction strategies; 

p. Coordinate, implement and expedite all Construction Document 
submissions for permit(s) to all required agencies, departments and 
bureaus.  This should include, but is not limited to, preparing all 
required applications, coordinating all required meetings, and 
monitoring the progress of the permit(s) with the respective 
agencies, departments and bureaus.  Also included should be all 
modifications to the Construction Documents to comply with all 
codes and requirements; 

q. Submit Construction Documents for permits, and modify 
Construction Documents to comply with required City and code 
requirements; 

r. Attend meetings with working group committees that will be 
established by the CHA, to represent the local community’s needs 
and interests; 

s. Ensure all changes and revisions from previous phases are addressed 
and reconciled, and provide such drawings, reproductions and 
supporting data necessary to meet the requirements of the CHA and 
applicable governing agencies; and 

t. Provide the required documents described in this Section based on 
the mutually agreed-upon program, schedule, and budget for the 
cost of the Work, which shall establish the constructability of the 
Project illustrating the scale and relationship of the Project 
components. 

 
v. Required Documents  

The Construction Phase Documents shall include, but shall not be limited 
to the following:  

 
a. PROW amendment documents, if required; 
b. Updated LEED checklist, if required; 
c. Updated energy simulation model; 
d. Recommendations for phasing of construction; 
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e. Presentation boards, including renderings; 
f. Plans, drawings, elevations and sections, sufficient to fix and 

illustrate Project scope and character in all essential design 
elements; 

g. Narratives; 
h. Technical Specifications; 
i. Solicitation for Bids; 
j. Form of Contract; 
k. General Conditions for Construction Contracts; 
l. Special Conditions; 
m. Updated Construction Cost Estimates and analyses, if required; 
n. OPR, if required; and 
o. BOD, if required. 

 
vi. Documents for Review   

In this Phase, the A/E shall provide the CHA with copies of the Construction 
Documents for review. 

 
vii. Conclusion of Phase  

The Construction Documents Phase shall conclude upon the A/E’s 
completion of the Construction Documents and receipt of the CHA’s 
written approval thereof. 

 
E. Construction Bidding Phase 

 
i. Commencement of Phase   

After receipt of the CHA’s written approval of the Construction Documents, 
the A/E shall assist the CHA in administering the bidding and award of the 
Construction Contract in accordance with the Schedule attached to the Task 
Order.   

 
ii. Required Activities   

During this Phase, the A/E shall perform all reasonably required activities, 
including, but not limited to, the following:  

 
a. Respond to Requests for Information (RFIs) including developing 

drawings and clarifications to be issued to potential bidders as 
necessary; 

b. Assist in the preparation of any addenda prior to bid submission 
date; 

c. Attend Pre-Bid Conference(s) and site visit as necessary; 
d. Attend public bid opening; 
e. Assist the CHA in analyzing the bids received, including analysis of 

CSI Division costs, Quantity Takeoffs and CPM schedules; 
f. Attend pre-award conference(s), surveys; and 
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g. Revise drawings and/or scope as necessary to achieve construction 
goals and budget. 

 
iii. Conclusion of Phase   

The Bidding and Award Phase will conclude upon the CHA’s award of the 
Construction Contract to the Contractor. 

 
F. Construction Administration Phase 

 
i. Commencement of Phase  

After the CHA has executed the Construction Contract, the A/E shall, in a 
prompt and timely manner and in accordance with the Schedule attached to 
the Task Order, administer the Construction Contract and all Work required 
by the Construction Documents.  

 
ii. Defects and Deficiencies  

During this Phase, the A/E shall use its best efforts to protect the CHA 
against defects and deficiencies in the execution and performance of the 
Work.  

 
iii. Required Activities   

During this Phase, the A/E shall perform all reasonably required activities 
related to administration of the Construction Contract, including, but not 
limited to:  

 
a. Participate in pre-construction conference(s), when requested by the 

CHA; 
b. Make all modifications to the Construction Documents required to 

obtain building permits and all other required permits and 
authorizations from all governmental authorities and agencies 
having jurisdiction over the design, construction, existence or use of 
the Project; 

c. Assist in monitoring the progress of the Work per the critical path 
schedule submitted by the Contractor; 

d. Make recommendations to the CHA for solutions to special 
problems or changes necessitated by special conditions encountered 
in the course of construction; 

e. Attend dispute resolution conferences when requested by the CHA; 
f. Attend weekly Project meetings regarding the progress of the Work 

as requested by the CHA and record all actions and decisions made 
at such job meetings in written minutes to be provided to the CHA 
on a weekly basis; 

g. Conduct weekly site visits in order to monitor the quality and 
progress of the Work; 

h. Require any sub-consultant providing services to the A/E to visit the 
Site at least twice weekly during the time that construction is 
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occurring on the portion of the Work related to its discipline, unless 
directed otherwise by the CHA, and report in writing to the A/E; 

i. Submit a weekly written field report of work in progress and overall 
construction status;  

j. Maintain photo documentation and log work in progress; 
k. Receive, review, audit and comment on monthly construction 

progress and budget status reports from the CHA;  
l. Notify the CHA in writing of any defects or deficiencies in the Work 

within five (5) calendar days of discovery thereof, regardless of 
method of discovery; 

m. Notify the CHA in writing of any matter of dispute with the 
Contractor within five (5) calendar days of receipt of any notice of 
such dispute, whether verbal or written; 

n. Promptly respond to requests for information (RFIs) from the 
Contractor no later than five (5) business days after receipt thereof 
and, if necessary, prepare bulletins for Contractor pricing of any 
potential change orders or change orders; 

o. Determine the validity of Contractor’s RFI by identifying 
‘frivolous’ or ‘incidental’ requests for which answers have been 
previously provided in drawings, sketches, notes, and/or technical 
specifications; 

p. Review and approve the Contractor's shop drawings and other 
submittals for conformance to the requirements of the Construction 
Contract;  

q. Review the Contractor’s shop drawings and other submittals for 
conformance to the requirements of the OPR, BOD and 
Construction Documents, as a third-party Commissioning Agent for 
the project, if required; 

r. Develop construction checklists, as a third-party Commissioning 
Agent for the project, if required; 

s. Oversee and document functional performance testing, as a third- 
party Commissioning Agent for the project, if required; 

t. Conduct consistent regular commissioning team meetings to 
monitor the progress of the project, as a third-party Commissioning 
Agent for the project, if required; 

u. Conduct CHA training, as a third-party Commissioning Agent for 
the project, if required; 

v. Revise drawings to correct errors, clarify intent or accommodate 
change orders; 

w. Review all potential change orders, claims, disputes or matters in 
question regarding Work performed by the Contractor or its 
subcontractors and deliver written opinions regarding the same to 
the CHA within thirty (30) days after receipt of same; 

x. Assist in negotiating, prepare cost or price analysis for, and counter- 
sign change orders (as directed by CHA). Cost or price analyses 
include, but are not limited to, Independent Cost Estimates.  The 
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Independent Cost Estimates shall include sufficient detail that will 
assist the CHA in comparing the A/E’s estimated costs to the 
Contractor’s cost proposal.  (An Independent Cost Estimate format 
approved by the CHA is attached hereto as Exhibit B); 

y. Prepare Independent Cost Estimates within five (5) calendar days of 
the creation of a bulletin as directed by the CHA; 

z. Attend all monthly pay request and construction meetings; 
aa. Review, approve, and certify all of Contractor’s periodic and final 

Requests for Payment within ten (10) days of receipt thereof; 
bb. Procure and oversee testing such as, but not limited to, soil analysis, 

pressure tests, etc., by qualified parties as necessary and as directed 
by CHA; 

cc. Prepare a written punch list for all deficient and incomplete contract 
work items per the requirements of the Construction Contract; 

dd. Issue a Certificate of Substantial Completion when the Contract 
work has been reviewed and found to be sufficiently complete and 
ready for occupancy; 

ee. Review all Work following Contractor’s completion of punch list 
items and determine whether final acceptance is appropriate; and 

ff. Prepare a written certificate stating that all punch list items have 
been satisfactorily completed. 

 
iv. Conclusion of Phase 

The Construction Administration Phase will conclude upon the CHA’s 
receipt and acceptance of the A/E certificate stating that all punch list items 
have been satisfactorily completed and the CHA’s delivery of a written 
statement accepting the Work in place, and issuance of a Certificate of 
Substantial Completion. 

 
G. Close-Out Phase 

 
i. Commencement of Phase 

After the completion of the Work and after the CHA’s receipt and 
acceptance of the A/E’s certificate stating that all punch list items have been 
satisfactorily completed, and the CHA’s delivery of a written statement 
accepting the Work in place, the A/E shall, in a prompt and timely manner 
and in accordance with the Schedule attached to the Task Order, review the 
Work with the Contractor and the CHA and perform customary completion, 
acceptance and close-out activities related to the Work. 

 
ii. Required Activities  

The A/E shall perform customary close-out activities related to the Work, 
including, but not limited to, the following: 
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a. Receive and certify that the Contractor’s bound operation and 
maintenance manuals comply with the Construction Contract 
requirements; 

b. Receive and certify that the written warranties of workmanship and 
system operation provided by the Contractor and its subcontractors, 
together with any required vendor material guarantees, are complete 
and in compliance with the Construction Contract requirements; 

c. Receive and certify that the Contractor has secured all inspection 
signoffs on the permits covering the Work; 

d. Verify that all required equipment warranties and test reports are 
included in the Contractor’s bound operating and maintenance 
manuals and that they meet design requirements; 

e. Assemble an album of annotated photograph records showing the 
progress of the Work through final acceptance, to be submitted in 
hard copy printed album and on CD/DVD in format acceptable to 
the CHA; 

f. Issue the Commissioning Report, as a third-party Commissioning 
Agent for the project, if required; 

g. Prepare and submit electronic and hard copy Record Drawings 
within thirty (30) calendar days after the date of Substantial 
Completion; 

h. Comply with all other terms and conditions of the CHA’s printed 
close-out instructions as contained in the Contractor’s Construction 
Contract; and 

i. Conduct a Lessons Learned Meeting with the CHA and Contractor 
and develop a Lessons Learned Report for use on future projects.   

 
iii. Conclusion of Phase   

The Close-Out Phase will conclude upon the CHA’s receipt and acceptance 
of all manuals, warranties, guarantees and other close-out materials and 
issuance and execution of the Certificate of Acceptance. 

 
H. Post Completion/Warranty Phase 

 
i. Commencement of Phase   

After the CHA has received and accepted all manuals, warranties, 
guarantees and other close-out materials and has executed the Certificate of 
Acceptance, the A/E shall, in a prompt and timely manner and in accordance 
with the Schedule included with the Task Order, perform post-completion 
and warranty activities  

 
ii. Required Activities  

The A/E shall perform all post-completion and warranty activities as are 
usually and customarily performed, rendered or done by architects in 
connection with the construction, rehabilitation and completion of 
residential buildings, including, but not limited to, the following:  

DocuSign Envelope ID: 62DCA049-FBEE-44AB-9469-35269BF3B8DB



32 
 

 
a. Advise and assist the CHA in construction matters for a period of 

twelve (12) months after completion of the Project, provided, 
however, that such assistance is not to exceed forty (40) hours of 
service and one (1) non-warranty trip away from the place of 
business of the A/E.  

b. Perform an inspection of construction work, material, systems and 
equipment no earlier than nine (9) months and no later than ten (10) 
months after completion of the Construction Contract and make a 
written report to the CHA;  

c. Consult with and make recommendations to the CHA regarding all 
equipment and warranties; 

d. Perform deferred and seasonal testing, as a third-party 
Commissioning Agent for the project, if required; 

e. Issue the Final Commissioning Report, as a third-party 
Commissioning Agent for the project, if required; 

f. Upon receipt of a written request from the CHA, and following CHA 
approval of a proposal for Additional Services and execution of a 
modification to a Task Order issued hereunder pursuant to the 
Additional Services section hereof, conduct additional warranty 
inspections and prepare reports regarding such inspections; and 

g. Complete a warranty inspection report pursuant to HUD 
requirements in both hard copy and electronic formats; and 

h. Finalize the Lessons Learned Report. 
 

iii. Conclusion of Phase  
The Post Completion/Warranty Phase will conclude upon the later of the 
expiration of such twelve (12) month period or conclusion of any Additional 
Services provided pursuant to any amendments entered into pursuant to the 
Agreement.   

 
4. Deliverables 
   

A. Generally   
 

In connection with its performance of the Services, the A/E shall prepare and/or 
provide the Deliverables to the CHA at the time designated herein, or at such other 
time as the CHA shall designate in the Task Orders issued hereunder.  The A/E 
shall prepare certain Deliverables that include, but are not limited to, documents, 
data, studies, reports, findings or information in any form prepared or assembled 
either in hard copy, electronic media as required by CHA or in any other form and 
as further described herein (hereinafter, collectively “Deliverables”).  The CHA 
reserves the right to reject any or all Deliverables which, in the reasonable judgment 
of the CHA or CHA’s Representative, are incomplete or do not meet the required 
standard of performance. The CHA will notify the A/E in writing of any 
deficiencies the CHA identifies with respect to a Deliverable within thirty (30) days 
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of receipt of such Deliverable, and the A/E shall have a period of not more than 
thirty (30) days to correct any deficiency so noticed by the CHA. 

 
 
 

B. CHA’s Acceptance  
 

The CHA may, in its sole and absolute discretion, accept a partial or incomplete 
Deliverable from the A/E for review, but such acceptance shall not constitute a 
waiver of the CHA’s right to insist upon completion and/or correction of such 
Deliverable.  

 
C. Format of Architect/Engineer Deliverables  

 
i. The Deliverables may include reports, spread sheets, schedules, sketches, 

photographs, presentations and illustrations with descriptive graphics as 
required, models, drawings, construction Plans and Specifications, 
construction administration records or reports, surveys, inspections, 
recommendations and due diligence documents, both electronic and hard 
copies. 

 
ii. The A/E shall provide the Deliverables in electronic and “hard-copy” 

formats as follows:  
 

a. Documents 
1. Electronic 

• Native file (i.e. word, excel etc.) 
• pdf 

2. Hard-Copy: Quantity to be determined by the CHA Project 
Manager. 

b. AutoCAD Drawings:  
1. Electronic 

• dwf 
• pdf 

2. Hard-Copy: Quantity to be determined by the CHA Project 
Manager. 

 
iii. Before the Deliverables are provided in electronic format, the A/E must 

perform the following procedures: 
 

a. Remove all extraneous graphics outside the border area and set 
active parameters to standard setting or those in the seed file. 

b. Ensure all reference files are attached without device or directory 
specifications. 
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c. Compress and reduce all design files using the appropriate utilities 
(note: a digital media copy of the decompression utility will be 
provided with the deliverable if appropriate. (e.g. PKUNZIP)). 

d. Include all files, graphic and non-graphic required for the Project. 
e. Ensure that none of the files are device and directory dependent. 
f. Document all non-standard fonts. 
g. Check all transferred media, software and data for viruses with 

recognized, commercial quality anti-virus software and specify, in 
writing, the name and version of the anti-virus software.  

h. Upon request, the A/E shall supply the CHA with a copy of the 
actual software used for virus checking and removal. 
 

iv. The A/E shall maintain firm capability to collaborate with the CHA, the 
CHA’s other consultants, and the Contractor electronically via e-Builder®, 
which has been previously selected by the CHA for project management.  
The A/E must maintain a minimum of two (2) employees at all times during 
business hours, assigned to the Project, who are able to collaborate with the 
CHA, its consultants and the Contractor during all phases of the Project via 
e-Builder®.   

 
The A/E shall maintain adequate Information Technology systems to 
support the utilization of e-Builder as the CHA’s web-based project 
management system.   

 
D. Accounting Statements   
 

The A/E shall submit separate statements for costs incurred on the Project for each 
separate building within the Site (noting each CHA building designation number).  

 
5. Time of Performance  
 

The A/E schedule for performing the services required by each Task Order shall be set 
forth in the Notice to Proceed issued by the CHA.  CHA, at its option, may elect to suspend 
any services required under a Task Order until such time as CHA is ready to commence 
construction on the awarded Task Order.  In the event that such services are suspended for 
a period in excess of thirty (30) days, A/E shall advise CHA if further assessment of the 
Project and/or updates are required to any of the Construction Documents, due to the 
passage of time.   

 

6. Performance Standards  
 
The A/E shall perform all Services required under this Agreement in accordance with 
industry standards in Chicago, Illinois and with the degree of knowledge, skill, care and 
diligence normally shown by an entity performing services of a scope, purpose and 
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magnitude comparable with the nature of the Services to be provided under this Agreement 
and the Task Orders issued hereunder.  The A/E shall at all times ensure quality, timeliness, 
efficiency and creativity in rendering and completing the Services.  The A/E agrees that 
performance of the Services in a satisfactory manner shall include timely response to the 
CHA’s requests and understands that time is of the essence in this Agreement.  
Accordingly, the A/E shall return all telephone calls and respond to all electronic mail on 
a timely basis but in no event shall such response take more than one (1) business day.   
 
The A/E shall, without additional compensation, prepare addenda and bulletins required to 
correct or clarify errors, omissions or ambiguities.  The CHA reserves the right to recover, 
from the Architect, damages incurred by the CHA resulting from errors or omissions in the 
construction documents prepared by the A/E.  

 
7. The A/E Additional Services 
 

A. Description of Additional Services   
 
Additional Services are all those services provided by the A/E on a Project for the 
CHA that are not defined as Basic Services herein.  Additional Services include, 
but are not limited to: 

 
i. Major revisions in the scope of work described and depicted in previously 

approved drawings, Plans, Specifications and other documents due to 
causes beyond the control of the A/E and not due to any errors, omissions, 
or failures on the part of the A/E to carry out obligations otherwise set out 
in this Agreement and/or the Task Orders, or not otherwise required of the 
A/E under other provisions of this Agreement; 

 
ii. An increase in the duration of the Construction Administration Phase due 

to an extension of the anticipated construction schedule by more than sixty 
(60) days, due to causes beyond the control of the A/E and not due to any 
errors, omissions, or failures on the part of the A/E; and 

 
 

B.  Claims for Additional Costs 
 

In the event that Additional Services not described in the Task Order are 
discovered to be necessary or are requested by the CHA, the A/E must submit a 
proposal on a form approved by the CHA for the Additional Services within 
seven (7) calendar days of said discovery or request.  Upon receipt of written 
approval, the A/E shall proceed to complete the Additional Services.  Without 
said written approval, the A/E shall not be allowed any additional costs.  In any 
event, the A/E may not make any claims against CHA for equitable adjustments, 
additional costs, direct or indirect, or fees after completion of a Task Order 
assignment.   
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C. Written Addendum or Amendment  
 

The A/E shall perform all Additional Services requested by the CHA pursuant to 
this Agreement and the Task Orders issued hereunder, provided that the parties 
shall agree to a description of such Additional Services and the terms of 
performance of said Additional Services in a modification to a Task Order prior to 
the performance of such Additional Services.  The CHA shall not be responsible 
for or obligated to pay the A/E for any Additional Services provided by the A/E 
under any Task Order unless such Additional Services are so authorized in writing 
in accordance with Article I(5).   

 
ARTICLE D:  TERM OF AGREEMENT 
 
1. Term 
 

The base term of this agreement is from March 1, 2022 through February 28, 2024 (the 
“Term”). Task Orders may only be issued during the Term of the Agreement.  For 
purposes of this Article D, Task Orders shall be deemed issued during the Term if an LOI 
has been issued to A/Es for a specific scope of work prior to the expiration of the Term. 
At the Agreement’s expiration date, the Agreement’s terms and conditions shall continue 
to remain in effect with respect to any Task Order awarded or for which an LOI was 
issued by CHA prior to the expiration of the Term.  The A/E acknowledges and agrees 
that LOIs may be issued through the last day of the Term of the Agreement, as such Term 
may be extended pursuant to Article D(2) below, and that Task Order work not 
completed within the Term shall continue until the entire scope of services required under 
an awarded Task Order has been completed in accordance with its respective terms and 
the terms of this Agreement, all Work has been accepted by the CHA, and the post-
completion/warranty phase has concluded.     
 

2. Extension Options   
 

The CHA, at its sole discretion, may extend this Agreement for two (2), one (1) year 
option periods, subject to the satisfactory performance of the A/E.  Any extension 
hereunder shall be under the same terms and conditions as this original Agreement.  The 
Agreement shall be modified to reflect the time extension in accordance with the 
provisions of Article (I)(5) of this Agreement.   
 

ARTICLE E: COMPENSATION AND PAYMENT 
 
1. Not-to-Exceed Amount for Basic Services 

 
A. Not-to-Exceed Amount for Basic Services   
 

This is an indefinite delivery, indefinite quantity task order contract as defined in 
the HUD Procurement Handbook (7460.8 Rev.-2) and as such, the A/E shall be 
entitled to perform Task Orders for work with a minimum value of $20,000 under 
this Agreement. The initial compensation under this Agreement shall not exceed 
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One Million and 00/100 Dollars ($1,000,000.00) (the “Not-to-Exceed Amount”).  
The A/E acknowledges that the CHA is not obligated to pay and the A/E is not 
entitled to earn more than the minimum amount set forth above, and that in order 
to receive more than the minimum amount, the A/E must first be awarded Task 
Orders in excess of the minimum amount under the processes set forth herein.  
Upon the assignment of a Task Order and issuance of a Notice-to-Proceed to the 
A/E, the CHA shall pay the A/E an agreed upon Firm Fixed Fee to provide the 
Services as set forth in the Task Order, in accordance with Article E(1)(B).  The 
A/E agrees to waive any and all claims for payment of work which would result in 
billings beyond the agreed upon fee established in an awarded Task Order without 
a prior written modification to the Task Order authorizing said additional work and 
additional fee.  The A/E acknowledges an affirmative duty to monitor its 
performance and billings to ensure that the scope of work is completed within the 
agreed upon fee as set forth in the Task Orders.   

 
B. Schedule of Payment for Basic Services   

 
For the Basic Services provided pursuant to a Task Order and in accordance with 
the provisions herein, the CHA shall make Progress Payments.  Progress Payments 
for a Task Order shall not exceed the amount established for such Task Order.  The 
A/E’s Services may be implemented in phases; therefore, the CHA shall make 
Progress Payments in accordance with the phasing of the design and construction 
of the Project set forth in the Task Order.  The amount of each Progress Payment 
will be calculated as set forth below.  The A/E will be paid each month for that 
portion of the Services that it has completed.   For purposes of calculating such 
Progress Payments, the Services will be divided into four (4) main components, 
and the total payment (portion of the total Fixed Fee) attributable to the Services 
provided will be divided as follows:  
 
Design Fee: Sixty-five percent (65%) of the Fixed Fee  
Construction Administration Fee: Twenty-five percent (25%) of the Fixed Fee 
Project Closeout Fee: Nine percent (9%) of the Fixed Fee   
Post Completion/Warranty Fee: One percent (1%) of the Fixed Fee  
 
The CHA shall make such Progress Payments as follows:  
 
Design Fee Payments:  will be made on a monthly basis and will be based on the 
percentage of design documents complete.  The A/E can bill the CHA for the 
percentage of the Design Fee indicated in the parentheses when the following 
documents are complete:  Pre-Design Documents (10%), Schematic Design 
Documents (15%), Design Development Documents (25%), Construction 
Documents (40%) and Construction Bidding Documents (10%).   
 
Construction Administration Fee Payments:  will be made on a monthly basis and 
will be based on a unit pricing method derived upon an agreed-upon time frame for 
the A/E to provide services on a weekly basis (i.e. site visits, meetings, and reports).  
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The level of services provided during the Construction Administration period may 
be increased or decreased in a manner commensurate to the anticipated construction 
activities.  Construction Administration fees shall be invoiced monthly, and paid 
upon CHA’s approval of the invoices and the services provided.   
 
Should additional funds allocated for Construction Administration remain after 
construction completion, those monies shall be deducted through a change order 
process and returned to the CHA.   
 
Should construction duration be extended, A/E may be eligible for compensation 
for Additional Services pursuant to Article C(7). 
 
Project Closeout Fee Payment: will be a lump sum payment made when all 
Deliverables and documentation are received from the A/E and accepted by the 
CHA. 
 
Post Completion Fee Payment:  will be a lump sum payment made upon the later 
of the expiration of the eighteen (18) month post completion/warranty period or 
conclusion of any Additional Services provided pursuant to any modifications of a 
Task Order. 

 
2. Payment for Additional Services  
 

The CHA will pay the A/E for Additional Services agreed to in a proposal on a form 
approved by the CHA executed by the CHA’s Contracting Officer, or designee, and the 
A/E pursuant to Article C(7)(B) above.  Payment for all such Additional Services shall be 
in an amount and upon the terms set out in such proposal and agreed upon by the parties.  
Each such proposal shall provide for a fixed price or, where payment for such Additional 
Services is to be on an hourly basis or other unit pricing method, for a maximum amount.  
Each such proposal shall also provide for a method of payment, including, at a minimum, 
whether payment will be made in partial payments or in a lump sum and whether it will be 
based upon a percentage of completion of services billed.   
 

3. Invoicing and Payments 
 

A. Invoices   
 

All payments to the A/E, in the manner hereinafter provided, shall be based upon 
the percentage of the Services complete for the period in question per Task Order 
(herein referred to as a “Progress Payment”).  The A/E shall, by the fifth (5th) 
working day of each calendar month beginning with the second month after 
commencement of each Project pursuant to an awarded Task Order, furnish to the 
CHA an itemized application for Progress Payment (herein referred to as an 
“Application for Payment”) supported by such data substantiating the A/E’s right 
to payment as the CHA may require, through the last day of the preceding 
calendar month.  The Application for Payment shall include, but shall not be 
limited to, identification of the Phase of the Project, a description of the Basic 
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Services performed and completed and the dates of completion, an itemization of 
the Reimbursable Expenses, details of the Additional Services performed, if any, 
the name of the A/E, and the address to which payment should be sent. All 
invoices shall be submitted to the CHA’s Accounts Payable Department, 60 E. 
Van Buren Street, 11th Floor, Chicago, Illinois 60605. 

 
 
 
B. Time of Payment  

 
Upon the A/E’s proper submission of the Application for Payment, the CHA shall 
review the Application for Payment and, if the A/E has performed the Services in 
conformance with the terms of the Agreement and provided all required 
documentation for the Application for Payment, make payment within sixty (60) 
days of the CHA's receipt and acceptance of the Application for Payment.  
 

C. Support of Applications for Payment  
 

Each Application for Payment shall be supported by the following documentation 
on forms to be supplied by the CHA: 
 

i. Lien waiver waiving any lien rights against the Project, the Work, Site and 
any monies payable to the A/E for the entire amount covered by said 
Application for Payment 

 
ii. Certificates, statements and affidavits showing that the portion of the 

Services covered by said Application for Payment has been done and 
material delivered free of liens 

 
iii. Submittal letter, including, without limitation, a billing summary for the 

Task Order.   
 

iv. Sub-consultants’ trailing and final lien waivers covering all payments 
received by any sub-consultants of the A/E 

 
v. Detail of any Reimbursable Expenses, with copies of actual 

receipts/invoices.   
 

vi. Such other documents in form, scope and substance as the CHA shall 
require 

 
4. Availability of Funds/Non-Appropriation  
 

The Funding for the Project described in this Agreement is subject to: (a) availability of 
federal funds from HUD; (b) the approval of funding by the CHA’s Board of 
Commissioners; and (c) the A/E’s satisfactory performance of the Services. Furthermore, 
in the event that no funds or insufficient funds are appropriated and budgeted in any fiscal 
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period of the CHA for payments to be made under this Agreement, then the CHA will 
notify the A/E of such occurrence and this Agreement shall terminate on the earlier of the 
last day of the fiscal period for which sufficient appropriation was made or whenever the 
funds appropriated for payment under this Agreement are exhausted.   

 
 
 
ARTICLE F: CHA’S RESPONSIBILITIES  
 

1. Information   
 

The CHA shall provide information regarding requirements for the Projects, including 
setting forth the CHA's objectives and schedule. This shall include the CHA's giving 
notice of work to be performed by the CHA or others not included in the Construction 
Contract for the Project. The CHA shall also establish and update the Maximum 
Construction Contract Cost. The A/E, however, shall be responsible for ascertaining and 
knowing Federal, State, and local requirements and limitations placed on the Project.  

 
2. Notice of Defects  
 

If the CHA observes or otherwise becomes aware of any fault or defect in the Work or 
nonconformance of the Work with the Construction Contract, the CHA shall give prompt 
written notice of those faults, defects or nonconformance to the A/E.  

 
3. CHA’s Authorized Representative 
 

The CHA shall designate a representative authorized to act on its behalf with respect to 
certain aspects of the Projects, this Agreement and the Work. The authorized representative 
shall examine all documents submitted by the A/E and shall promptly render decisions 
about those documents so as to avoid unreasonable delays of the progress of the A/E work.  

 
 
4. Duties to Furnish  
 

The CHA will be, or may be, obligated to provide the A/E the items listed below in this 
Article F(4).  

 
A. Survey and Property Restrictions   

 
The CHA may provide the A/E with topographic, property line and utility 
information as and where required. The CHA may, at its election, require the A/E 
to furnish any of these items as an Additional Service.  
 

B. Existing Conditions  
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The CHA may provide the A/E with any available ''as built" or Record Drawings 
of the Improvements, architect surveys, test reports, and any other written 
information that it may have in its possession and that it might reasonably assume 
affects the A/E’s performance of its Services or the Contractor’s performance of 
the Work.  
 

 

C. Waivers 
 
The CHA may provide the A/E with any information it may have obtained 
regarding waivers of local codes, ordinances, regulations or standards affecting the 
design of the Project.  
 

D. Minimum Wage Rates  
 
The CHA shall provide the A/E with the schedule of minimum wage rates approved 
by the U.S. Secretary of Labor (if necessary for completion of Bidding and Contract 
documents). 
 

E. Tests  
 
When expressly agreed to in writing by both the CHA and the A/E, the CHA shall 
provide the A/E with all necessary structural, mechanical, chemical or other 
laboratory tests, inspections and reports required to be performed by an independent 
testing agency for design of the Project.  
 

F. Bidding and Contract Document Terms  
 
The CHA or its legal counsel may provide the A/E with required text to be 
incorporated into the Bidding and Contract Documents.   

 
 
ARTICLE G:  CONTRACT ADMINISTRATION  
 
1. Prohibition against Assignment  
 

The A/E shall not assign this Agreement, in whole or in part, or its interest therein, nor 
subcontract its obligations to perform any of the Services required to be performed 
hereunder, without the prior written notice to and consent of the CHA. Such consent shall 
not be unreasonably withheld when such assignment is for financing the A/E performance.  
 

2. Ownership of Documents 
 

All Deliverables and other materials prepared pursuant to this Agreement and the Task 
Orders issued hereunder are and shall be the property of the CHA from the time of their 
conception and shall be delivered to the CHA within fifteen (15) business days following 
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the termination or completion of the A/E Services performed under a Task Order or upon 
CHA’s request.  The A/E shall have no claim for further employment or additional 
compensation as a result of the exercise by the CHA of its full rights of Ownership of such 
documents.  It is understood, however, that the A/E does not represent such documents to 
be suitable for re-use on any other project or for any other purpose.  If the CHA re-uses the 
Deliverables or any other materials prepared pursuant to this Agreement without the A/E’s 
written verification, such re-use will be at the sole risk of the CHA and without liability to 
the A/E.  

 
3. Confidentiality   
 

The A/E agrees that all Deliverables and other documents and information prepared, 
assembled, received, reviewed or encountered by it pursuant to this Agreement 
(“Confidential Information”) are to remain confidential and to be used solely for the 
purposes of meeting the objectives of this Agreement. The A/E agrees that such 
Confidential Information shall not be made available to any individual or organization 
other than the CHA, HUD, or courts of competent jurisdiction or administrative agencies, 
pursuant to a subpoena, without the prior written approval of the CHA. In the event the 
A/E is presented with a subpoena regarding any such Confidential Information which may 
be in the A/E’s possession by reason of this Agreement, the A/E must immediately give 
written notice to the CHA’s Chief Executive Officer and Chief Legal Officer with the 
understanding that the CHA will have the opportunity to contest such process by any 
means available to it before the Confidential Information is submitted to a court or other 
third party. The A/E, however, is not obligated to withhold the delivery of such 
Confidential Information beyond the time ordered by the court or administrative agency, 
unless the subpoena or request is quashed or the time to produce is otherwise extended. 
 

4. Substitutions  
 

A. Identification of Key Personnel  
 
The A/E’s principals and key professional level employees are identified in Exhibit 
D, which is attached hereto and incorporated by reference herein.   

 
B. Notice to the CHA; Approval 

 
The A/E personnel identified in Exhibit D are essential to the delivery of the 
Services required under this Agreement.  Prior to diverting, substituting, or 
changing the level of participation in the performance of the Services of any of the 
personnel identified in Exhibit D, or any professional level employees assigned to 
a particular Task Order, the A/E shall give the CHA advance written notice of its 
intent to divert, substitute, or change the level of participation in the Services of 
such personnel, together with a justification of such decision and proposed 
substitutions, in sufficient detail to permit evaluation of the impact on the Services 
provided pursuant to this Agreement.  Upon receipt of the CHA’s written approval, 
which approval shall not be unreasonably withheld, conditioned, or delayed, the 
A/E may substitute such essential personnel.   
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5. Suspension 
 

CHA may give written notice to the A/E to suspend work on a Project, or any part thereof, 
at any time during the performance of a Task Order issued under this Agreement. The CHA 
shall not be obligated to consider a claim for additional compensation if the A/E is given 
written notice to resume work within one hundred twenty (120) calendar days after receipt 
of the written notice of suspension.  If the CHA does not deliver such written notice to 
resume work to the A/E within such time period, the A/E shall be entitled to an equitable 
adjustment in compensation but shall not be entitled to terminate this Agreement.  
 

6. Subcontracts   
 

The A/E will cause all applicable provisions of this Agreement to be inserted in all its 
subcontracts.  
 

7. Disputes 
 

In the event of a dispute arising under this Agreement, the A/E shall notify the CHA’s 
Contracting Officer in writing within thirty (30) calendar days of the first knowledge or 
observation of the injury, damage, or incident that is the basis of such dispute and shall 
submit a detailed claim setting forth the nature of the dispute and the relief sought.  The 
CHA shall respond to the claim in writing within thirty (30) calendar days of receipt 
thereof. The A/E shall continue to perform all Services under this Agreement during 
resolution of any such dispute in accordance with the terms of this Agreement and the 
instructions of the CHA; provided, however, that such compliance shall not constitute a 
waiver of the A/E’s rights to make such a claim. Any dispute not resolved by this procedure 
may be determined by a court of competent jurisdiction or, by agreement of the CHA and 
A/E, through other dispute resolution methods.  
 

8. Termination for Default; Cure; Termination for Convenience; Right of Offset 
 

A. Termination for Default   
 
The CHA may, upon written notice to the A/E given in accordance with the notice 
provisions in Article I (9) below, without prejudice to any other rights or remedies 
of the CHA, terminate this Agreement in its entirety, or the A/E’s right to proceed 
with a specific Task Order, for default, if one or more of the following defaulting 
events (each, a “Defaulting Event”) occurs:  

 
i. The A/E makes any material misrepresentation, whether negligent or willful 

and whether in the inducement or in the performance, to the CHA; 
 

ii. The A/E files for, or is forced by creditors into a suit for, bankruptcy or any 
other action in insolvency; 

 
iii. The A/E makes a general assignment for the benefit of its creditors; 
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iv. A trustee is appointed for the A/E on account of its insolvency; 

 
v. The A/E fails to maintain and/or renew insurance coverages and bonds 

required under this Agreement; 
 

vi. The A/E fails to pay sub-consultants within ten (10) days after receipt of 
payment from the CHA for such expenses or invoices; 

 
vii. The A/E suspends diligent prosecution of a Project or abandons a Project 

for ten (10) or more days; 
 

viii. The A/E does not prevent the imposition of liens on a Project, within the 
reasonable control of the A/E; 

 
ix. The A/E makes any material misrepresentation of the representations and 

certifications it is required to make pursuant to this Agreement, whether 
intentional or not; 

 
x. A loss time injury or death occurs in which an OSHA penalty is assessed 

under any circumstances caused by the A/E or for which the A/E is 
responsible; 

 
xi. The A/E violates or is in material breach of any provision of this Agreement, 

including, but not limited to, the provisions concerning compliance with 
federal, state and local laws and regulations, including, but not limited to, 
HUD regulations and all insurance and nondiscrimination requirements; 

 
xii. Kickbacks of employee wages, subcontractor, consultant or vendor 

payments or any other payment to the A/E, or its respective principals, 
superintendents, or employees occur; or 

 
xiii. The A/E or its sub-consultants fail to pay prevailing wages or Davis-Bacon 

wages (if applicable), inaccurately certify payrolls, or miscategorize an 
employee’s job classification. 

 
xiv. The A/E acts or fails or to act in a manner which is expressly stated in this 

Agreement as constituting a Defaulting Event and/or as giving the CHA the 
right to terminate this Agreement. 

 
B. Cure; CHA’s Election; Remedies Cumulative 

 
i. In the event the CHA delivers such notice of termination for default to the 

A/E, the A/E will have thirty (30) days to cure such default to the 
satisfaction of the Contracting Officer of the CHA.  The determination of 
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the CHA’s Contracting Officer shall be final with respect to whether such 
cure was satisfactory and complete.  
 

ii. In the event the CHA’s determination regarding a termination for default is 
reversed or found to be a wrongful termination on appeal, in alternative 
dispute resolution, or in a court of law, the termination for default shall 
become a termination for convenience and the A/E’s exclusive remedy shall 
be those provided with respect to a termination for convenience. 

 
iii. In the event the CHA terminates this Agreement or a Task Order issued 

hereunder for default, the CHA may take over the performance of the 
Project and execute it to completion, by contract or otherwise, and the A/E 
and its insurers shall be liable for any excess cost occasioned to the CHA.  
In any such case, the CHA may take possession of and use any of the A/E 
materials, equipment and/or drawings, Plans and Specifications, or other 
work product as may be necessary to properly complete the Project, if it is 
determined that delay in completion of the performance thereof, whether or 
not for reasons beyond the control of the A/E or any of its sub-consultants, 
is detrimental to the interests of the CHA. 

 
iv. If a Defaulting Event occurs, as enumerated in Article G(8)(A) above, if the 

CHA considers it to be in its best interest, it may elect not to declare a 
default of this Agreement or terminate this Agreement or a Task Order 
issued hereunder. The parties acknowledge that this provision is solely for 
the benefit of the CHA and that if the CHA permits the A/E to continue to 
provide the Services, despite one or more Defaulting Event, the A/E shall 
in no way be relieved of any of its responsibilities, duties or obligations 
under this Agreement nor shall the CHA waive or relinquish any of its rights 
hereunder. 

 
v. The CHA’s right to terminate this Agreement is not intended to be exclusive 

of any other remedies provided, but each and every remedy shall be 
cumulative and shall be in addition to any other remedies, existing now or 
hereafter, at law, in equity or by statute. The CHA shall not be prohibited 
from pursuing such right to terminate this Agreement, regardless of the 
CHA’s delay in, or failure to exercise any right that accrues upon a 
Defaulting Event, or acquiescence therein, and every such right may be 
exercised from time to time and as often as may be deemed expedient, at 
the sole discretion of the CHA. 

 
C. Termination for Convenience   

 
The CHA may, upon written notice to the A/E in accordance with the notice 
provisions in Article I (9) below, without prejudice to any other rights or remedies 
of the CHA, terminate the A/E’s right to proceed with a Project for convenience 
if: 
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i. A Defaulting Event occurs; 

 
ii. The A/E is terminated for default on any other contract with the CHA; 

 
iii. The A/E is debarred from any other Federal, State of Illinois, or City of 

Chicago procurement activity or contract during the term of this Agreement; 
 

iv. The A/E or any of its principals owning more than five percent (5%) of the 
A/E is charged with criminal conduct for which there may be a felony 
conviction; 

 
v. The A/E fails to obtain in a timely manner, maintain, continuously renew, 

or lacks any license, permit or registration required from the City of 
Chicago, County of Cook, or the State of Illinois; 

 
vi. A strike, which was not provoked by the A/E or its sub-consultants, gang 

warfare, civil insurrection or riot causes the Project to be suspended in 
whole or significant part for ten (10) days or more; 

 
vii. The A/E fails to maintain a “drug free” workplace; or 

 
viii. The A/E fails to provide accurate and timely reports, to update the CHA on 

the progress of a Project, or to communicate with the CHA as requested; 
 

ix. CHA no longer deems it in the CHA’s best interest to continue with this 
Agreement. 

 
D. Choice of Termination Provisions   
 

It is the CHA’s exclusive right to determine use of the termination for default or 
termination for convenience provision of this Agreement. 

 
E. Right to Offset 
 

In the event the A/E is in default under this Agreement, the CHA shall have the 
right to offset any amounts due to the CHA as the result of any such default against 
any amounts owed by the CHA to the A/E for Services rendered pursuant to this 
Agreement. 

 
9. A/E’s Termination Claims  
 

A. Right of Termination   
 
The CHA may terminate this Agreement, in whole or in part, pursuant to the 
provisions in Article G(8) above. Any such termination shall be effected by delivery 
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to the A/E of a Notice of Termination specifying the extent to which performance 
of Services under this Agreement is terminated and the effective date of such 
termination.  

 
B. Termination Claim   

 
Upon termination of this Agreement or a Task Order pursuant to Article G(8)(C), 
the A/E’s claim shall be limited to the sum of the following: 

 
i. Payment for Services, not theretofore paid, completed in compliance with 

this Agreement through the date of the Notice of Termination; and 
 

ii. The cost of settling or otherwise liquidating any claims arising out of the 
termination of any subcontracts or orders for materials and the costs of 
performing those actions required under Subparagraph G(9)(C)(iii) below. 

 
In arriving at the amount due the A/E under this Article G(9)(B), there shall be 
deducted (i) all unliquidated advances or other payments on account previously 
made to the A/E, applicable to the terminated portion of this Agreement, if any; (ii) 
any claim which the CHA, directly or indirectly, may have against the A/E in 
connection with this Agreement, including, without limitation, claims arising as a 
result of any violation of any provision of this Agreement; and (iii) any other matter 
to be reconciled between the parties. 

 
C. The A/E’s Responsibility upon Termination   

 
After receipt of a Notice of Termination, and except as otherwise directed by the 
CHA in the Notice of Termination, the A/E shall: 
 
i. Stop work under this Agreement immediately upon receipt of the Notice of 

Termination; 
 

ii. Place no further orders for materials or supplies or subcontract for materials, 
services, or facilities; 

 
iii. Terminate all orders and subcontracts to the extent that they relate to the 

performance of the Services terminated by the Notice of Termination 
immediately upon receipt of the Notice of Termination; 
 

iv. Within five (5) days after A/E’s receipt of the Notice of Termination, assign 
to the CHA, in the manner, at the times, and to the extent directed by the 
CHA, all of the rights, title, and interest of the A/E under the orders and 
subcontracts so terminated, in which case the CHA shall have the right, in 
its discretion, to settle or pay any or all claims arising out of the termination 
of such orders and/or subcontracts. 
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v. Subject to Subparagraph G(9)(C)(iv) above, settle all outstanding liabilities 
and all claims arising out of such termination of orders and subcontracts 
with the approval of the CHA within ten (10) days after receipt of the Notice 
of Termination; 
 

vi. Within five (5) days after receipt of the Notice of Termination, transfer title 
and deliver to the CHA, as directed by the CHA: (i) the completed or 
partially completed Plans and Specifications, as applicable; (ii) all 
information, reports, papers and other materials accumulated or generated 
in performing this Agreement or the terminated Task Order, whether 
completed or in process; and (iii) all other Deliverables in the A/E’s 
possession.  
 

vii. Complete performance of such portion of the Services as shall not have been 
terminated by the Notice of Termination within the time period specified on 
the Schedule included in the Task Order or in such Notice of Termination.   
 

viii. Take such action as may be necessary, or as the CHA may direct, for the 
protection and preservation of any of the Deliverables in the possession of 
the A/E or any of the A/E’s sub-consultants. 

 
10. Insurance  
 

A. Coverage Generally   
 
Prior to the commencement of this Agreement, the A/E shall procure and maintain 
at all times during the term of this Agreement insurance against claims for bodily 
injury or property damage which may arise from or in connection with services 
performed under this Agreement and from the negligent acts, omissions and errors 
of the A/E, its officers, agents, representatives, or employees.  The insurance 
carriers used must be authorized to conduct business in the State of Illinois and 
shall have an A.M. Best rating of not less than A:VII.   
 

B. Period of Coverage   
 
The A/E agrees to procure and maintain at all times during the term of the 
Agreement the types of insurance specified below in order to protect the CHA from 
the acts, omissions and negligence of the A/E, its officers, officials, subcontractors, 
joint venture parties, partners, agents, licensees, invitees or employees.  The A/E 
shall maintain coverage for the duration of the Agreement.  Any extended reporting 
period premium (tail coverage) shall be paid by the A/E. 

 
 

C. Minimum Coverage and Limit Requirements   
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i. Commercial General Liability Insurance   

 
General Liability Insurance on an occurrence basis with limits not less than 
$1,000,000 per occurrence with an aggregate of not less than $2,000,000 
covering bodily injury and property damage.  The coverage shall also 
include, but not be limited to, contractual liability, products and completed 
operations, personal and advertising injury.    
 

ii. Workers Compensation and Employer’s Liability  
 
Coverage must be in accordance with the laws of the State of Illinois and 
include a waiver of subrogation in favor of Chicago Housing Authority.   

• Coverage A-Statutory Limits 
• Coverage B-Employer’s Liability - $500,000 bodily injury or 

disease each accident; each employee 
 

iii. Automobile Liability Insurance  
 
Required when any vehicles (owned, hired and/or non-owned) are used in 
connection with the Services to be performed, coverage limits of not less 
than $1,000,000 per occurrence combined single limit for Bodily Injury and 
Property Damage.   
 

iv. Professional Liability (Errors and Omissions) 
 
Coverage is required when services are performed by licensed professionals 
and/or Scope involves performing any design, engineering, surveying, 
testing, or other professional services.  Professional Liability insurance shall 
provide coverage for the A/E’s acts, errors, or omissions with a limit of not 
less than $2,000,000 per claim or occurrence.  When policies are renewed 
or replaced, the policy retroactive date must coincide with, or precede, the 
start of Services under the Agreement.  A claims-made policy which is not 
renewed or replaced must have an extended reporting period of two (2) 
years following termination of Agreement.  Based on the Scope of Work 
and at CHA’s discretion, the coverage limit requirement may be 
increased.  A/E must agree to comply with such limit increase 
requirement.   
 

D. Related Insurance Requirements 

 

i. Prior to issuing of the Notice to Proceed by the CHA, the A/E shall submit 
a Certificate of Insurance via email to the CHA Procurement Specialist, 
evidencing compliance with the insurance requirements set forth above.  
The Certificate of Insurance evidencing the minimum coverages required 
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herein shall be in force on the Effective Date of the Agreement and 
continuously throughout the duration of the Agreement.  The required 
documentation must be received prior to commencement of work under this 
Agreement.   
 

ii. It is understood and agreed to by the parties hereto that Chicago Housing 
Authority and others listed below shall be included as Additional Insureds 
on A/E’s liability policies, with the exception of Professional Liability and 
Employer’s Liability, and such insurance is primary to and will not seek 
contribution from any insurance, deductibles, self-insured retentions and/or 
self-insured programs available to the Chicago Housing Authority.   
 

Certificate Holder:   Chicago Housing Authority 
    60 E. Van Buren 
    Chicago, IL 60605 
 
Additional Insureds:  Collectively referred to as the “Additional 
Insureds” shall include the Chicago Housing Authority, Chicago 
Housing Administration, LLC; and/or other Partnership, Limited 
Liability Company as established by CHA; its respective 
commissioners, board members, officers, directors, agents, property 
management firms, employees, invitees and visitors.  
  
Primary Coverage:  For any claims related to this Agreement, the 
Contractor’s insurance shall be the primary policy.  The Contractor 
expressly understands and agrees that any insurance or self-
insurance programs maintained by the CHA shall apply in excess of 
and shall not contribute with insurance provided by the Contractor.   

 
THE REQUIRED DOCUMENTATION MUST BE RECEIVED PRIOR 
TO THE A/E COMMENCING WORK. 
 

iii. The Certificate of Insurance evidencing the required coverage shall be in 
force on the Effective Date of the Agreement and must be received prior to 
the commencement of work under this Agreement.  Copies of the 
endorsement(s) adding the CHA to A/E’s policy as an additional insured are 
required upon request.  Updated Certificates of Insurance are required for 
policies which renew during the term of this Agreement or extensions 
thereof.  Under no circumstances shall the Contractor allow any required 
coverage to lapse, cancel or non-renew throughout the duration of the 
Agreement or extensions thereof.   
 
 

iv. At the CHA’s option, non-compliance will result in (1) all payments due 
the A/E being withheld until the A/E has complied with the Agreement; or 
(2) the A/E will be assessed Five Hundred Dollars ($500.00) for every day 
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of non-compliance; or (3) the A/E will be immediately removed from the 
premises and the Agreement will be terminated for default.  The receipt of 
any certificates does not constitute agreement by the CHA that the insurance 
requirements in the Agreement have been fully met or that the insurance 
policies indicated on the certificate comply with all Agreement 
requirements.  The insurance policies shall provide for thirty (30) days prior 
written notice to be given to the CHA in the event coverage is substantially 
changed, canceled or non-renewed.    
 

v. The Authority in no way warrants that the minimum limits contained herein 
are sufficient to protect the authority from liabilities that might arise out of 
the performance of the work under this Agreement by the A/E or its 
subcontractors.  A/E shall assess its own risks and, if it deems appropriate 
and/or prudent, maintain higher limits and/or broader coverages.  The A/E 
is not relieved of any liability or other obligations assumed or pursuant to 
the Agreement by reason of its failure to obtain or maintain sufficient 
insurance.  If the A/E maintains broader coverage and/or higher limits than 
the minimum requirements, CHA requires and shall be entitled to the 
broader coverage and/or the higher limits maintained by the A/E.  Any 
available insurance proceeds in excess of the specified minimum limits of 
insurance and coverage shall be available to CHA.   

 
vi. The A/E shall require all subcontractors to carry the insurance required and 

adhere to the same requirements and conditions as outlined above.  In the 
event the A/E utilizes subcontractors to perform any Services under the 
Agreement on its behalf, A/E shall require and verify that such 
subcontractors maintain the minimum insurance required herein or as 
appropriate for the work being performed.  Contractor shall ensure that 
CHA is included as an additional insured on subcontractor’s liability 
insurance.   

 
vii. A/E expressly understands and agrees that any insurance or self-insurance 

programs maintained by the CHA shall apply in excess of and will not 
contribute with insurance provided by the A/E and/or any of its 
subcontractors.   

 
11. Indemnification; CHA’s Defense; Hold Harmless 
 

A. Indemnification 
 

To the fullest extent permitted by law, the A/E agrees to indemnify the CHA, its 
respective Commissioners, board members, officers, directors, agents, employees, 
vendors, invitees and visitors for any and all physical or non-physical injury to any 
person, including loss of human life and/or damage to property, arising from the 
Services performed or to be performed under this Agreement, including Additional 
Services, to the extent caused by A/E’s negligence, willful misconduct, errors or 
omissions.  The A/E’s indemnification obligations arising hereunder include, 
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without limitation, any and all liabilities, losses, penalties, damages, settlements, 
environmental liability, costs, charges, professional fees (including reasonable 
costs of investigation, reasonable attorneys’ fees and other legal expenses) or other 
expenses or liabilities of every kind, nature and character arising out of or relating 
to any and all claims, liens, demands, obligations, actions, suits, judgments or 
settlements, proceedings or causes of action (collectively, “Claims”), including the 
enforcement of this indemnification provision.  The indemnities contained herein 
shall survive the termination of the Agreement. 

 
B. Hold Harmless  
 

The A/E shall be responsible for any and all physical or non-physical injury to any 
person, including loss of human life and/or damage to property arising from the 
Services, including Additional Services, performed or to be performed under this 
Agreement, to the extent caused by A/E’s negligence, willful misconduct, errors, 
or omissions, and shall hold the CHA, its respective Commissioners, board 
members, officers, directors, agents, employees, vendors, invitees and visitors 
harmless from any and all loss or damage from such injury, damage or death. 

 
C. CHA’s Defense  

 
The A/E further agrees to investigate, handle, respond to, provide defense for and 
defend all suits for any and all Claims included in this indemnification provision at 
its sole expense, and agrees to bear all other costs and expenses related thereto, 
even if the Claims are considered groundless, false or fraudulent.  The CHA shall 
have the right, at its option and at the A/E’s expense, to participate in the defense 
of any suit, without relieving the A/E of any of its obligations under this indemnity 
provision.  The A/E expressly understands and agrees that the requirements set forth 
in this indemnity to protect, defend, indemnify, keep, save and hold the CHA free 
and harmless are separate from and not limited by the A/E’s responsibility to obtain, 
procure and maintain insurance pursuant to this Agreement.  

 
12. Retention of Rights   
 

Neither the CHA's review, approval or acceptance of the Services required under this 
Agreement, nor the CHA’s payment for such Services, shall be construed to operate as a 
waiver of any rights under this Agreement or of any cause of action arising out of the A/E’s 
performance or failure of performance under this Agreement, and the A/E shall be and 
remain liable to the CHA in accordance with the applicable laws for all damages to the 
CHA caused by the A/E’s negligent performance of any of the Services furnished under 
this Agreement.  This Agreement does not restrict or limit any rights or remedies otherwise 
afforded the CHA or the A/E by law.  
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ARTICLE H:  ADDITIONAL REQUIREMENTS  
 
1. Contract Adjustments 
 

Notwithstanding any other term or condition of this Agreement, any settlement or equitable 
adjustment due to termination, suspension or delays by the CHA shall be negotiated based 
on the cost principles stated in the federal regulations at 48 CFR Subpart 31.2 and conform 
to the contract pricing provisions of 2 CFR 200.323. 

 
2. Cost Analysis for Additional Services  

  
The CHA shall perform a cost or price analysis, as required by federal regulations [2 CFR 
200.323], prior to the issuance of a modification of a Task Order for Additional Services. 
Such Additional Services shall be within the general scope of services covered by the Task 
Orders issued hereunder. The A/E shall provide supporting cost information in sufficient 
detail to permit the CHA to perform the required cost or price analysis.  

 
3. Restrictive Plans and Specifications  

 
In accordance with 2 CFR 200.319(c)(1) and contract agreements between the CHA and 
HUD, the A/E shall not require the use of materials, products, or services that unduly 
restrict competition.  

 
4. Design Certification  

  
Where the CHA is required by federal regulations to provide HUD an A/E certification 
regarding the design of the Project, the A/E shall provide such a certification to the CHA.  

 
5. Retention and Inspection of Records 

 
Pursuant to federal regulations [2 CFR 200.333 and 2 CFR 200.336], the A/E shall grant 
the CHA, HUD, the Comptroller General of the United States, or any of their duly 
authorized representatives, access to any books, documents, papers, and records of the A/E 
which are directly pertinent to this Agreement for the purpose of making an audit, 
examination, excerpts, and transcriptions.  All required records shall be retained for three 
(3) years after the CHA or the A/E and other sub-consultants, as applicable, make final 
payments and all other pending matters are closed.  

 
6. Copyrights and Rights in Data 

 
Currently HUD regulations pertaining to copyrights or rights in data do not apply to 
contracts with architects and engineers.  However, Article 45 of the General Conditions to 
the Contract for Construction (HUD Form 5370-A), requires that contractors pay all 
royalties and license fees.  Accordingly, all Plans and Specifications prepared by the A/E 
pursuant to this Agreement must identify any applicable patents to enable the Contractor 
to fulfill the requirements of the Construction Contract and the General Conditions thereof.  
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7. Conflicts of Interest 

 
Pursuant to federal regulations [2 CFR 200.318, 2 CFR 200.319] and agreements between 
the CHA and HUD, no employee, officer, or agent of the CHA (HUD grantee) shall 
participate in the selection of a contractor, or in the award or administration of a contract 
supported by Federal funds, if a conflict of interest, real or apparent, would be involved.  

 
Such a conflict would arise when:  
 
A. The employee, officer or agent; 

 
B. Any member of his or her immediate family; 

 
C. His or her partner; and/or 

 
D. An organization that employs, or is about to employ, any of the above, has a 

financial or other interest in the firm selected for award.  
 

CHA’s officers, employees or agents may not solicit or accept gratuities, favors or anything 
of monetary value from the A/E or the A/E’s sub-consultants, or parties to any other sub-
agreements with such parties.  The CHA may set minimum standards of conduct where the 
financial interest is not substantial or the gift is an unsolicited item of nominal intrinsic 
value.  To the extent permitted by State or local law or regulations, such standards of 
conduct will provide for penalties, sanctions, or other disciplinary actions for violations of 
such standards by the CHA’s officers, employees, or agents or by the A/E or its agents.  
The CHA may, within regulation, provide additional prohibitions relative to real, apparent, 
or potential conflicts of interest.   
 
Neither the CHA nor the A/E, nor any of their sub-consultants shall enter into any contract, 
subcontract, or agreement, in connection with a Project in which any member, officer, or 
employee of the CHA, the A/E, or any of their sub-consultants, or any member of the 
governing body of the locality in which the CHA was activated, or in any other public 
official of such locality or localities who exercises any responsibilities or functions with 
respect to the Project during his/her tenure or for one (1) year thereafter has any interest, 
direct or indirect.  If any such present or former member, officer, or employee of the CHA, 
the A/E, or any of their sub-consultants, or any such governing body member or such other 
public official of such locality or localities involuntarily acquires or had acquired prior to 
the beginning of his/her tenure any such interest, and if such interest is immediately 
disclosed to the CHA and such disclosure is entered upon the minutes of the CHA, the 
CHA, with the prior approval of the Government, may waive the prohibition contained in 
this subsection; provided, however, that any such present member, officer, or employee of 
the CHA shall not participate in any action by the CHA relating to such contract, 
subcontract, or arrangement.  
 
No member, officer, or employee of the CHA, no member of the governing body of the 
locality in which the Project is situated, no member of the governing body of the locality 
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in which the CHA was activated, and no other public official of such locality or localities 
who exercises any functions or responsibilities with respect to the Project, during his/her 
tenure or for one (1) year thereafter, shall have any interest, direct or indirect, in this 
Agreement or the proceeds thereof.  

 
8. Interest of Members of Congress 

 
Pursuant to the agreement between the CHA and HUD, no member of, or delegate to, the 
Congress of the United States of America and no Resident Commissioner shall be 
permitted to share any part of, or derive any benefit from, this Agreement.  

 
 
9. Limitation of Payments to Influence Certain Federal Transactions 

  
The Limitation on Use of Appropriated Funds to Influence Certain Federal Contracting 
and Financial Transactions Act, Section 1352 of Title 31 U.S.C., provides in part that no 
appropriated funds may be expended by the recipient of a federal contract, grant, loan, or 
cooperative agreement to pay any person, including the A/E, for influencing or attempting 
to influence an officer or employee of Congress in connection with any of the following 
covered federal actions: the awarding of any federal contract, the making of any federal 
grant, the making of any federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment, or modification of any federal contract, 
grant, loan, or cooperative agreement.  

 
 
10. MBE/WBE Policy and Supplemental Section 3 Business Participation Requirements 
 
 A.  MBE/WBE Policy 
 
 A/E agrees to comply with the CHA’s WBE/MBE requirements in accordance with the 

A/E’s Contract Compliance Certification and otherwise comply with CHA’s Minority and 
Women Business Enterprise (“MBE/WBE”) Policy and Supplemental Section 3 Business 
Participation Requirements, which is available on CHA’s website, and is incorporated by 
reference herein.  

 
 
B. Section 3 Participation and Requirements 

 
 A/E agrees to comply with the CHA’s Supplemental Requirements for utilization of 

Section 3 Business Concerns for each Task Order.    CHA requires, for Task Orders in 
excess of $200,000, that A/Es expend 3% of the total Task Order price, inclusive of all 
modifications and amendments, for contract participation by Section 3 Business Concerns.  
This commitment may be met through direct participation of private managers, developers, 
subcontractors, suppliers and/or consultants.  Direct participation refers to the utilization 
of firms in the performance of this     contract as follows:   
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1. The A/E’s status as a Section 3 Business; 
2. A joint venture with one or more Section 3 Businesses on a Task Order; or 
3. Subcontracting a portion of the work performed on a Task Order to one or 

more  Section 3 Businesses;  
4. The purchase of supplies or materials used in the performance of the 

contract(s) from one or more Section 3 Business; or 
5. Any combination of the above. 

 
A/E may fulfill CHA’s Supplemental Section 3 Business participation requirements 
through Other Economic Opportunities or contribution to CHA’s Workforce and 
Education Fund, as set forth in CHA’s MBE/WBE Policy and Supplemental Section 3 
Business Participation Requirements.   
 

C. Documenting and Reporting 
 
The A/E and its subcontractors shall provide all required compliance data with respect to 
A/E’s utilization of MBE/WBE and Section 3 Business Concerns to the CHA via CHA’s 
electronic system available at https://cha.diversitycompliance.com/.  The Contractor and its 
subcontractors shall be responsible for responding to any requests for data or information 
by the noted response due dates and shall check the electronic system on a regular basis to 
manage contact information and contract records.  The A/E shall also be responsible for 
ensuring that all subcontractors have completed all requested items with complete and 
accurate information and that their contact information is current. 
 

11. Clean Air and Water  
 

Pursuant to federal regulations [2 CFR Part 200 Appendix II] and other federal law, the 
A/E shall comply with applicable standards, orders, or requirements issued under Section 
306 of the Clean Air Act (42 U.S.C. 1857h-4 transferred to 42 U.S.C. 7607, Section 508 
of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and Environmental 
Protection Agency regulations (40 CFR Part 15), on all Task Orders, subcontracts, and sub-
grants of amounts in excess of One Hundred Fifty Thousand and No/100 Dollars 
($150,000.00). 
 

12. Energy Efficiency  
 

Pursuant to Federal regulations and other federal law, except when working on an Indian 
Housing Authority Project on an Indian Reservation, the A/E shall comply with the 
mandatory standards and policies relating to energy efficiency which are contained in the 
state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (Pub. L. 94-163 codified at 42 U.S.C. 6321 et. seq.).  

 
13. Prevailing Wages  
 

In accordance with Section 12 of the U.S. Housing Act of 1937, as amended (42 U.S.C. 
1437j), the A/E shall pay not less than the wages prevailing in the locality, as determined 
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by or adopted (subsequent to a determination under applicable state or local law) by the 
Secretary of HUD, to all architects, technical engineers, draftsmen, and technicians.    

 
14. CHA’s Minimum Wage Requirement 
 

In accordance with CHA’s Minimum Wage Requirements, the A/E shall (i) pay its 
employees no less than the then-current mandated City of Chicago minimum wage for 
work performed pursuant to Task Orders issued under this Agreement, and shall (ii) 
require any subcontractors of the A/E to pay its employees no less than the then-current 
City of Chicago minimum wage for work performed under the Task Orders issued 
hereunder.  Notwithstanding the foregoing, Federal wage determinations (either Davis-
Bacon or HUD-Determined Wage Rates) shall preempt any conflicting State prevailing 
wage rate or the Minimum Wage Requirement when the State prevailing wage rate or the 
Minimum Wage Requirement is higher than the Federally-imposed wage rate (24 CFR 
965.101). 

 
15. Prohibition Against Liens  
 

The A/E is prohibited from placing a lien on the CHA's property, including, but not limited 
to, the Improvements and the Site.  This prohibition shall be placed in all A/E subcontracts.  

 
16. Non-Discrimination 
 

A/E shall comply with all federal, state and local non-discrimination laws, rules, 
regulations and ordinances including, but not limited to, the Civil Rights Act of 1964, 42 
U.S.C. sec. 2000 et seq. (1989), as amended, and all regulations promulgated thereto. A/E 
shall particularly remain in compliance at all times with: Exec. Order No. 11,246, 30 Fed. 
Reg. 12,319 (1965), reprinted in 42 U.S.C. 2000 (e) note, as amended by Exec. Order No. 
11,375, 32 Fed. Reg. 14,303 (1967) and by Exec. Order No. 12,086, 43 Fed. Reg. 46,501 
(1978); Age Discrimination Act, 42 U.S.C. sec. 6101-6106 (1989); Rehabilitation Act of 
1973, 29 U.S.C. sec. 793-794 (1988); Fair Housing Amendments Act, 42 U.S.C. Sec. 3601 
et seq., (1988); Americans with Disabilities Act of 1990, 42 U.S.C. 12101 and 41 C.F.R. 
Part 60 et seq., (1990).  Illinois Human Rights Act, 775 ILCS 5/1-101 et seq., as amended, 
and regulations promulgated in accordance therewith, including but not limited to the Equal 
Employment Opportunity Clause, Ill. Admin. Code Tit. 44 section 750 Appendix A, which 
is attached hereto as Exhibit C and incorporated by reference herein; Public Works 
Employment Discrimination Act, 775 ILCS 10/0.01 et seq., as amended. Chicago Human 
Rights ordinance, s2-160-010 et seq., of the Municipal Code of Chicago, as amended; and 
the Chicago Fair Housing Regulations, s5-8-010 et seq., of the Municipal Code of Chicago, 
as amended.  In addition, A/E must furnish such reports and information as requested by 
the Chicago Commission on Human Relations. 

 
17. CHA Inspector General 
 

It is the duty of the A/E and its subcontractors to cooperate with the CHA Inspector 
General in any investigation or hearing undertaken. All of the A/E’s subcontracts must 
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inform subcontractors of this provision and require agreement and compliance with the 
same. 
 

18. Business Documents and Contractor’s Affidavit 

A/E’s Contractor’s Affidavit, Contractor’s Certifications and Representations of Offerors 
– Non-Construction Contracts (HUD Form 5369-C) and Equal Opportunity Certificate are 
attached hereto as Exhibit F and incorporated by reference as if fully set forth herein.  The 
Contractor shall at all times comply with, and be in compliance with the Contractor’s 
Affidavit, Contractor’s Certifications and Representations of Offerors – Non-Construction 
Contracts (HUD Form 5369-C) and Equal Opportunity Certificate. 
 
 

19. Health and Safety 
 
 A/E shall have sole responsibility for compliance with all requirements of the Occupational 
 Health and Safety Act (OSHA) regulations with respect to A/E’s employees, including 
 such requirements pertaining to hazard notification, training, and required equipment and 
 work protocols.  A/E agrees to comply with Chicago Housing Authority’s Covid-19 Safety 
  Protocols Addendum, attached hereto as Exhibit G. 
 
20. Force Majeure 

 
Notwithstanding any other provision in this Agreement, neither A/E nor CHA shall be 
liable or held responsible for any failure to perform or for delays in performing their 
respective obligations under the Agreement, including but not limited to, the scope of work 
set forth in a Task Order, that results from circumstances or causes beyond their reasonable 
control, including without limitation, fire or casualty, epidemics, acts of God, strikes or 
labor disputes, war or violence, or any law, order or requirement of any government agency 
or authority. 
 

 
ARTICLE I:  GENERAL CONDITIONS  
 

1. Drug-Free Workplace 
 

The A/E shall establish procedures and policies to promote a "Drug-Free Workplace."  The 
A/E shall notify all employees of its policy for maintaining a "Drug-Free Workplace," and 
the penalties that may be imposed for drug abuse violations occurring in the workplace.  
The A/E shall notify the CHA if any of its employees are convicted of a criminal drug 
offense in the workplace no later than ten (10) days after such conviction. 

 
2. Independent Contractor 
 

The A/E shall perform the Services under this Agreement as an independent contractor to 
the CHA and not as a representative, employee, agent, or partner of the CHA. 

DocuSign Envelope ID: 62DCA049-FBEE-44AB-9469-35269BF3B8DB



59 
 

 
3. Entire Agreement 
 

This Agreement, comprised of this Agreement and the Exhibits attached hereto and 
incorporated herein, shall constitute the entire agreement between the parties hereto, and 
all prior negotiations, representations and agreements  between the parties and 
understandings of every name, nature and description have been merged into and 
superseded by this Agreement with respect to the subject matter hereof, and no other 
warranties, inducements, considerations, promises, or interpretations shall be implied or 
impressed upon this Agreement that are not expressly addressed herein.  All Task Orders 
issued hereunder are subject to the terms and conditions of this Agreement.   
 

4. Counterparts 

This Agreement may be executed in several identical counterparts, each of which shall be 
deemed an original and constitute one Agreement binding on the parties hereto. 
 

5. Amendments and Task Order Modifications 

No changes, amendments, modifications, or discharge of this Agreement or any part 
thereof, or of any Task Order issued hereunder, shall be valid unless in writing and signed 
by the authorized agent of the A/E and by the CEO of the CHA or his/her respective 
designees. The CHA shall incur no liability for Additional Services without a written 
modification of a Task Order pursuant to this Section.   
 
Whenever in this Agreement the A/E is required to obtain prior written approval, the effect 
of any approval which may be granted pursuant to the A/E’s request shall be prospective 
only from the later of the date approval was requested or the date on which the action for 
which the approval was sought is to begin. In no event may approval apply retroactively to 
a date before the approval was granted. 

 
6. Governing Law  
 

This Agreement shall be governed as to performance and interpretation in accordance with 
federal laws and the laws of the State of Illinois. All disputes which arise in connection 
with, or are related to, this Agreement or any claimed breach hereof, shall be resolved, if 
not sooner settled, by litigation only in the Circuit Court of Cook, County, Illinois, or the 
Federal Court in the Northern District of Illinois, and not elsewhere, subject only to the 
authority of the Court in question to order changes in venue.  The A/E agrees that service 
of process on the A/E may be made, at the option of the CHA, either by registered or 
certified mail addressed to the applicable office as provided for in this Agreement, by 
registered or certified mail addressed to the office actually maintained by the A/E or by 
personal delivery on any officer, director, or managing or general agent of the A/E.  
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7. Severability  
 

If any provisions of this Agreement, or part thereof, shall be held or deemed to be, or shall 
in fact be, inoperative or unenforceable as applied in any particular case in any jurisdiction 
or in all cases because  it conflicts with any other provision or provisions hereof, or is in 
violation of any constitution, statute, ordinance, rule of law or public policy, or for any 
other reason, such circumstances shall not have the effect of rendering the provision in 
question inoperative or unenforceable in any other case or circumstances, or of rendering 
any other provision or provisions herein contained invalid, inoperative, or unenforceable 
to any extent whatever. The invalidity of any one or more phrases, sentences, clauses or 
sections contained in this Agreement shall not affect the remaining portions of this 
Agreement or any part thereof. 

 
 
 
8. Interpretation   
 

Any heading of this Agreement is for convenience of reference only and does not define 
or limit the provisions thereof. Words of any gender shall be deemed and construed to 
include correlative words of the other genders. Words importing the singular number shall 
include the plural number and vice versa, unless the context shall otherwise indicate. All 
references to any exhibit or document shall be deemed to include all supplements and/or 
amendments to any such exhibits or documents entered into in accordance with the terms 
and conditions hereof and thereof. All references to any person or entity shall be deemed 
to include any person or entity succeeding to the rights, duties, and obligations of such 
persons or entities in accordance with the terms and conditions of this Agreement. 

 
9. Communication and Notices 
 

A. Communication between the Parties  
 

Except where formal notice is required to be delivered under the terms of this 
Agreement, all routine communication under the terms of this Agreement, 
including the transmission of all Deliverables required hereunder, shall be made 
through the CHA’s Office of Development or Property and Asset Management 
department. No verbal communication between the parties shall change any of the 
terms and conditions of this Agreement. Nothing stated herein shall be construed 
as a waiver or modification of the requirements for notice or service of process of 
litigation, as set forth in the Illinois Code of Civil Procedure, the Federal Rules of 
Civil Procedure, the local rules of the Circuit Court of Cook County, and the local 
rules governing the U.S. District Court for the Northern District of Illinois. 

 
B. Notices 
 

Any and all notices, demands, requests, permissions, consents, approvals, and other 
communications that are required to be given or are given hereunder (“Notices”) 
shall be in writing and shall be sent by (i) courier or messenger, (ii) U.S. certified 
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or registered mail, postage prepaid, return receipt requested, or (iii) by a nationally 
recognized overnight mail carrier for next business day delivery.  Notice will be 
deemed effective (i) when received, if personally delivered by messenger or 
courier, (ii) three (3) business days after the date deposited in any post office 
regularly maintained by the United States Postal Service if sent by certified or 
registered mail, or (iii) one (1) business day after the date deposited with a 
nationally recognized overnight mail carrier.  

 
Notices sent to the A/E shall be addressed to: 
 
Moreno Architects Ltd. dba JGMA 
223 W. Ohio Street 
Chicago, Illinois 60654 
Ph: (312) 895-4438 
Attn: Juan Moreno, President 
juan@jgma.com 
 
Notices sent to the CHA shall be addressed to: 
 

   Chicago Housing Authority 
  60 East Van Buren St., 8th Floor 
  Chicago, Illinois 60605 

Attention: Deputy Chief Procurement 
 

  With a copy to: 
  Office of the General Counsel 
  Chicago Housing Authority 
  60 East Van Buren St., 12th Floor 
  Chicago, Illinois 60605 
  Attention: Chief Legal Officer 
 
 
10. Authority 
 

A. CHA's Authority 
 

The CHA has executed this Agreement, as amended with full authority pursuant to 
the United States Housing Act of 1937, 42 U.S.C. 1437 et seq., regulations 
promulgated by HUD, and the Illinois Housing Authorities Act, 310 ILCS 10/1 et 
seq., as amended, and other applicable laws, regulations and ordinances, and the 
signature of each person signing on behalf of the CHA has been affixed with 
complete and full authority to commit the CHA to all terms and conditions of this 
Agreement. 
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B. A/E Authority 
 

The A/E has been duly authorized to execute this Agreement, by proper agreement 
of all required partners, if a partnership, or by a resolution of its Board of Directors, 
if a corporation, and the signature of each person signing on behalf of the A/E has 
been affixed with complete and full authority to commit the A/E to all terms and 
conditions of this Agreement. 

 
 
 

[Remainder of page intentionally left blank; signature page attached hereto] 
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IN WITNESS WHEREOF, the CHA and the A/E have executed this Agreement as of the date 
first written above. 
 
 
CHICAGO HOUSING AUTHORITY 
 
 
 
By:______________________________ 
      Sheila Johnson 
      Deputy Chief, Procurement  
 
      Approved as to Form and Legality 
      Chicago Housing Authority 
      Office of the General Counsel 
 
 
By:______________________________ 
      LaRue Little 
      Deputy Chief Legal Officer 

MORENO ARCHITECTS LTD. D/B/A 
JGMA  
 
 
 By:______________________________ 
         Print Name: 
 
         Title: 
 
 
 

  
 

  

Juan Moreno

President
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